| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 110 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 068, 436. 46 RQUTE : US 31
CALL ORDER : 110 CONTRACT ID : R -23365-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRI CT
CONTRACT TI ME : 50 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PRQJECT(S) : 3903(004)
3903(004)
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 839, 400. 00 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTCR $ 989, 848. 61 117.9233%
| (1) 35-1917625 | (2) 35-1357381 [
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTOR [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT AND S| GNAL MODERNI ZATI ON
[ | |
0001 201-52370 LUMP|  18100. 00000 18100. 00|  18000. 00000 18000. 00|
CLEARI NG RI GHT OF WAY | | |
0002 202- 02240 1543. 000 SYS | 7.50000 11572. 50| 7. 00000 10801. 00|
PAVEMENT, REMOVE | | |
0003 202- 02250 2.000 EACH 175. 00000 350. 00| 400. 00000 800. 00|
TREE, 10 IN, REMOVE | | [
0004 202- 02255 1.000 EACH 300. 00000 300. 00| 500. 00000 500. 00|
TREE, 18 IN, REMOVE | | [
0005 202-02271 7.000 EACH 130. 00000 910. 00| 175. 00000 1225. 00|
HEADWALL, REMOVE | | |
0006 202- 60820 1063. 000 SYS | 5. 00000 5315. 00| 5. 00000 5315. 00|
SURFACE M LLI NG ASPHALT | | |
0007 202- 78515 LUMP| 200. 00000 200. 00| 1900. 00000 1900. 00|
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | [
0008 202-91385 1.000 EACH 200. 00000 200. 00| 325. 00000 325. 00|
I NLET, REMOVE | | |
0009 202- 96133 653.000 LFT | 7.00000 4571. 00| 9. 00000 5877. 00|
Pl PE, REMOVE | | |
0010 203- 02000 5661.000 CYS | 9. 00000 50949. 00| 10. 00000 56610. 00|
EXCAVATI ON,  COMVON | | |
0011 205- 02229 70.000 LFT | 4. 00000 280. 00| 4.00000 280. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | | |
0012 205- 02234 8.000 EACH 60. 50000 484. 00| 60. 00000 480. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0013 205- 02236 5.000 EACH 60. 00000 300. 00| 60. 00000 300. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |



Pl PE, REI NFORCED CONCRETE HE- 1, |
D0. 01=800, 23 IN. X 14 IN |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 110 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 068, 436. 46 RQUTE : US 31
CALL ORDER . 110 CONTRACT ID : R -23365-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1357381 [
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTOR |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0014 211- 02060 331.000 CYS | 9. 00000 2979. 00| 15. 00000 4965. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303-52308 402. 000 TON | 13. 00000 5226. 00| 14. 00000 5628. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0017 402-05470 2521.000 TON | 31. 10000 78403. 10| 37. 00000 93277. 00
HVA BASE C25.0 mm NMAI NLI NE | |
0020 405-05518 564.000 SYS | 0. 82000 462. 48| 1. 00000 564. 00
ASPHALT FOR PRI VE COAT | | [
0021 406- 05520 23.640 TON | 155. 00000 3664. 20| 175. 00000 4137.00
ASPHALT FOR TACK COAT | | [
0022 501- 02400 LUWVP| 725. 00000 725. 00| 3900. 00000 3900. 00
PROFI LOGRAPH | | [
0023 601- 06035 28.000 LFT | 25. 50000 714. 00| 28. 00000 784. 00
GUARDRAI L, RESET | [
0024 603- 06040 4350. 000 LFT | 3. 80000 16530. 00| 4. 25000 18487. 50
FENCE, FARM FI ELD, 47 IN | |
0025 605-06140 662. 000 LFT | 15. 00000 9930. 00| 19. 00000 12578. 00
CURB AND GUTTER, CONCRETE | | [
0026 610- 05527 124.000 TON | 75. 00000 9300. 00| 65. 00000 8060. 00
HVA FOR APPROACHES | | [
0027 611- 05330 343.800 SYS | 30. 00000 10314. 00| 42.00000 14439. 60
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0028 611-95023 5.000 EACH 115. 00000 575. 00| 80. 00000 400. 00|
MAI LBOX ASSEMBLY, RESET | | |
0029 611-98146 48. 700 SYS | 35. 00000 1704. 50| 55. 00000 2678. 50
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
9 IN. | | |
0030 621- 06559 25900. 000 SYS | 0. 30000 7770. 00| 0. 35000 9065. 00|
MULCHED SEEDI NG R | | [
0031 621-06574 12. 000 SYS | 20. 00000 240. 00| 25. 00000 300. 00|
SODDI NG | | |
0032 715-03153 64.000 LFT | 23. 50000 1504. 00| 26. 00000 1664. 00|
PIPE, GROUP D, 18 IN. | | |
0033 715-04612 58.000 LFT | 25. 00000 1450. 00| 28. 00000 1624. 00|
PIPE GROPP G 21 IN. X 15 IN. | | [
0034 715- 05053 79.000 LFT | 10. 00000 790. 00| 13. 00000 1027. 00|
PI PE, UNDERDRAI N OQUTLET, 6 IN. | | |
0035 715-05820 254.000 LFT | 45. 00000 11430. 00| 48. 00000 12192. 00|
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PACGE : 110 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 068, 436. 46 RQUTE : US 31
CALL ORDER . 110 CONTRACT ID : R -23365-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1357381

I

| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTOR |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

0036 715- 05820 21.000 LFT | 36. 00000 756. 00| 22. 00000 462. 00|
Pl PE, REI NFORCED CONCRETE |11, | | I
D0. 01=1500, 12 IN. | | I

0037 715- 13015 480.000 LFT | 20. 00000 9600. 00| 23. 00000 11040. 00|
PIPE, GROUP L, 15 IN. | | |
0038 715- 44255 3676.000 LFT | 2. 75000 10109. 00| 3. 75000 13785. 00|
PIPE, GROP K, 6 IN. | | |
0039 715- 46055 6.000 EACH 330. 00000 1980. 00| 285. 00000 1710. 00|
PI PE END SECTION, MN. AREA 1.8 SQ FT. | | |
0040 715- 99373 176.000 LFT | 27.00000 4752. 00| 31. 00000 5456. 00|
PIPE, GROUP A 24 IN. | | |
0041 715- 99394 77.000 LFT | 22.00000 1694. 00| 22.00000 1694. 00|
PIPE, GROUP A 12 IN. | | |
0042 718- 52610 331.000 CYS | 23. 50000 7778. 50 18. 00000 5958. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0043 720- 45055 2.000 EACH 1025. 00000 2050. 00| 1100. 00000 2200. 00|
I NLET, MLO | | |
0044 720- 45069 1.000 EACH 1120. 00000 1120. 00| 1500. 00000 1500. 00|
I NLET, P12 | | |
0045 720- 45410 1.000 EACH 1100. 00000 1100. 00| 1200. 00000 1200. 00|
MANHOLE, C4 | | |
0046 720- 91352 1.000 EACH 830. 00000 830. 00| 1050. 00000 1050. 00|
CATCH BASIN, F7 | | |
0047 720- 93411 1.000 EACH 1500. 00000 1500. 00| 1400. 00000 1400. 00|
I NLET, C15, MODI Fl ED | | |
0048 720- 94847 1.000 EACH 1150. 00000 1150. 00| 1300. 00000 1300. 00|
INLET, R13, MODIFl ED | | |
0049 730- 02628 1.000 EACH 450. 00000 450. 00| 275. 00000 275. 00|
SAFETY METAL END SECTION, 6:1, 15 IN. | | |
0050 730- 02629 2.000 EACH 500. 00000 1000. 00| 400. 00000 800. 00|
SAFETY METAL END SECTION, 6:1, 18 IN. | | |
0051 730- 02630 2.000 EACH 800. 00000 1600. 00| 575. 00000 1150. 00|
SAFETY METAL END SECTION, 6:1, 24 IN. | | |
0052 730- 04224 2.000 EACH 395. 00000 790. 00| 300. 00000 600. 00|
SAFETY METAL END SECTION, 4:1, 21 IN. X | | |
15 IN. [ [ [
0053 730- 04611 5.000 EACH 400. 00000 2000. 00| 175. 00000 875. 00|
SAFETY METAL END SECTION, 4:1, 12 IN. | | |
0055 801- 06606 39.000 EACH 70. 00000 2730. 00| 75. 00000 2925. 00|
BARRI CADE, |11B | | |
0056 801- 06640 40.000 EACH 50. 50000 2020. 00| 55. 00000 2200. 00|

CONSTRUCTI ON SI GN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PACGE : 110 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 068, 436. 46 RQUTE : US 31
CALL ORDER . 110 CONTRACT ID : R -23365-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1357381

I

| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTOR |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0060 801- 06710 250. 000 DAY | 14. 00000 3500. 00| 15. 00000 3750. 00|

FLASH NG ARROW SI GN | | |
0061 802- 76025 22.500 SFT | 18. 50000 416. 25| 15. 00000 337. 50

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0062 802- 76035 63.660 SFT | 17. 50000 1114. 05| 16. 00000 1018. 56|
SI GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND (0.100 I N. TH CKNESS) [ |
0063 802- 76055 114.000 LFT | 6. 50000 741. 00

|
[ 6. 00000 684. 00|
SI GN POST, A | | |
0064 804- 06770 6.000 EACH 17. 00000 102. 00| 18. 00000 108. 00|
DELI NEATOR POST | | |
0065 805- 01815 4.000 EACH 1405. 00000 5620. 00| 1650. 00000 6600. 00|
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. I | |
0066 805- 01842 9.000 EACH 650. 00000 5850. 00| 800. 00000 7200. 00|
HANDHOLE, S| GNAL | | |
0067 805- 02087 LUMP| 287. 00000 287. 00| 450. 00000 450. 00|
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PNVENT | | |
0068 805- 02202 2.000 EACH 600. 00000 1200. 00| 900. 00000 1800. 00|
SI GNAL DETECTCR HOUSI NG, DOUBLE | | |
0069 805- 06592 1470.000 LFT | 6. 45000 9481. 50| 11. 00000 16170. 00|
CONDUI T, STEEL, GALVANI ZED, 2 IN | | |
0070 805- 78100 1.000 EACH| 8700. 00000 8700. 00| 7200. 00000 7200. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | [ |
0071 805- 78205 4.000 EACH| 425. 00000 1700. 00| 385. 00000 1540. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED,| | |
AVBER, GREEN [ | |
0072 805- 78245 4.000 EACH 1900. 00000 7600. 00| 1700. 00000 6800. 00|
TRAFFI C S| GNAL HEAD, OPTI CALLY | | |
PROGRAMVED, 3 FACE, 12 IN. RED, AMBER | | |
GREEN | | |
0073 805- 78255 2.000 EACH 1905. 00000 3810. 00| 1700. 00000 3400. 00|
TRAFFI C S| GNAL HEAD, OPTI CALLY | | |
PROGRAMVED, 3 FACE, 12 IN. RED, AVBER | | |
ARROW GREEN ARROW | | |
0074 805- 78415 2.000 EACH 1450. 00000 2900. 00| 1275. 00000 2550. 00|
SPAN, CATENARY, AND TETHER | | |
0075 805- 78420 4.000 EACH 252. 00000 1008. 00| 250. 00000 1000. 00|
| |

DI SCONNECT HANGER |



PAVEMENT MESSAGE MARKI NGS,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 110 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 068, 436. 46 RQUTE : US 31
CALL ORDER . 110 CONTRACT ID : R -23365-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1357381 [
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTOR |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0076 805- 78445 1.000 EACH 495. 00000 495. 00| 325. 00000 325.00
Sl GNAL SERVI CE | | |
0077 805- 78467 75.000 LFT | 1. 90000 142. 50| 2. 00000 150. 00
SI GNAL CABLE, 3C 8GA. | | [
0078 805- 78470 4008. 000 LFT | 0. 15000 601. 20| 0. 10000 400. 80
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | |
0079 805- 78485 475.000 LFT | 1. 00000 475. 00| 2. 50000 1187. 50
SI GNAL CABLE, 5C 14GA. | | [
0080 805- 78490 685.000 LFT | 1. 05000 719. 25| 2. 50000 1712. 50
SI GNAL CABLE, 7C 14GA. | | [
0081 805- 78510 2835.000 LFT | 0. 90000 2551. 50| 1. 00000 2835. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0082 805- 78785 6.000 EACH 530. 00000 3180. 00| 750. 00000 4500. 00
Sl GNAL DETECTOR HOUSI NG | | |
0083 805- 78795 1320.000 LFT | 5. 00000 6600. 00| 7. 00000 9240. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0084 805- 78925 1.000 EACH 505. 00000 505. 00| 975. 00000 975. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0085 805- 81060 4,000 EACH 3255. 00000 13020. 00| 2895. 00000 11580. 00
SI GNAL STRAIN POLE, STEEL, 36 FT. | | |
0086 808-06701 1310.000 LFT | 0. 32000 419. 20| 0. 40000 524.00
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 | | |
IN I I I
0087 808-06703 3803.000 LFT | 0. 32000 1216. 96| 0. 40000 1521. 20|
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0088 808- 06705 1265. 000 LFT | 0. 90000 1138. 50| 0. 65000 822. 25|
LI NE, THERMOPLASTIC, SCLID, WH TE, 8 IN.| | |
0089 808-06713 6200. 000 LFT | 0. 09000 558. 00| 0. 12000 744.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0090 808-06714 5200. 000 LFT | 0. 09000 468. 00| 0. 12000 624. 00
LINE, PAINT, SCOLID, YELLOW 4 IN. | |
0091 808- 75245 1908. 000 LFT | 0. 32000 610. 56| 0. 40000 763. 20
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN I I I
0092 808- 75260 402. 000 LFT | 1. 40000 562. 80| 2. 00000 804. 00|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 12 IN. | | |
0093 808- 75297 205.000 LFT | 2. 75000 563. 75| 3. 75000 768. 75
TRANSVERSE NARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | |
0094 808- 75320 18. 000 EACH 55. 00000 990. 00| 52. 00000 936. 00|
I
I

THERMOPLASTI C,  LANE | NDI CATI ON ARROW



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/22/99
PACGE : 110 -6

ENG NEER S ESTI MATE: $ 1, 068, 436. 46 RQUTE : US 31
CALL ORDER . 110 CONTRACT ID : R -23365-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1357381 [
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTOR |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0095 808- 75325 17.000 EACH 75. 50000 1283. 50| 62. 00000 1054. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0096 808- 75996 181. 000 EACH 3. 00000 543. 00| 3. 75000 678. 75|
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0097 808- 75998 181. 000 EACH| 29. 75000 5384. 75| 31. 00000 5611. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0098 900- 06790 10.000 MCS | 1050. 00000 10500. 00| 900. 00000 9000. 00|
FI ELD OFFI CE, 300 SQ FT | | [
0099 920- 06775 LUWP| 8000. 00000 8000. 00| 23000. 00000 23000. 00|
MAI NTAI NI NG TRAFFI C | | [
0100 930- 06845 LUWP| 24500. 00000 24500. 00| 16250. 00000 16250. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0101 940- 01001 LUWP| 20000. 00000 20000. 00| 49000. 00000 49000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0102 401- 05437 5177.000 TON | 32. 35000 167475. 95| 37. 00000 191549. 00|
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0103 401- 05455 3771.000 TON | 32. 00000 120672. 00| 37. 00000 139527. 00|
QT QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| [ [
0104 401- 05456 1851. 000 TON | 40. 50000 74965. 50| 50. 00000 92550. 00|
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0105 801- 06203 2000. 000 LFT | 0. 30000 600. 00| 0. 30000 600. 00|
TEMPORARY PAVEMENT MARKING 4 I N | |
0106 801- 06207 2640. 000 LFT | 0. 90000 2376. 00| 0. 85000 2244. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |IN | | |
0107 621-01004 4,000 EACH 500. 00000 2000. 00| 500. 00000 2000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS | $ 839, 400. 00| $ 989, 848. 61|
__________________________________________ o
CONTRACT TOTALS | $ 839, 400. 00| $ 989, 848. 61|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: NONE BELOW

TABULATI ON CF BI DS

CALL ORDER . 150 CONTRACT ID : R -24288-A
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 100 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN
SET- AS| DE :

VENDOR RANKI NG :

RQUTE : BIKE
COUNTI ES : WAYNE

DATE : 11/22/99
PAGE : 150 -1

1 35-1917625 M LESTONE CONTRACTCRS, L.P.
2 35-1636776 LI NKEL COVPANY
3 35-0997978 PHEND & BROMN, | NC

PRQIECT( S)
TOTAL
BI D
$ 1,736,838.39
$ 1,797,810.48
$ 2,266, 226.62

100. 0000%
103. 5105%
130. 4799%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 160 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 801, 150. 93 ROUTE : 69
CALL ORDER . 160 CONTRACT 1D : R -24407-A COUNTI ES : MARI ON HAM LTON
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TI ME : 55 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
N A
N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 4,224,110.00 100. 0000%
2 31-4351261 SHELLY & SANDS, | NC. $ 4,291,651 45 101. 5989%
3 35-1139301 E & B PAVING |NC $ 4,571,708.88 108. 2289%
4 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 4,737,521.12 112. 1543%
| (1) 35-1917625 | (2) 31-4351261 | (3) 35-1139301
| M LESTONE CONTRACTCRS, L.P. |SHELLY & SANDS, |NC. |E & B PAVING |NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 Bl TUM NOUS OVERLAY, THIN LAY
I I |
0001 105- 01925 9.000 MDS | 1800. 00000 16200. 00| 1600. 00000 14400. 00| 1800. 00000 16200. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  16000. 00000 16000. 00|  13475. 00000 13475.00|  10260. 00000 10260. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  211200. 00000 211200.00]  45300. 00000 45300. 00|  185500. 00000 185500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 417150.000 n2 | 1. 00000 417150. 00| 1. 25000 521437. 50| 1. 21000 504751. 50
SURFACE M LLING ASPHALT | | |
0005 305- 05204 2560.800 My | 45. 00000 115236. 00| 66. 00000 169012. 80| 50. 00000 128040. 00
HVA FOR PATCHI NG | | |
0006 401- 05455 37805.000 My | 31.00000  1171955. 00| 29.25000  1105796. 25| 31. 00000 1171955. 00
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0009 401- 05467 85790.000 m | 0. 35000 30026. 50| 0. 23000 19731. 70| 0. 35000 30026. 50
M LLED HVA CORRUGATI ONS | | |
0010 401- 06264 LUMP| 7500. 00000 7500.00|  10500. 00000 10500. 00|  12500. 00000 12500. 00
PROFI LOGRAPH, HVA | | |
0011 406- 05520 165.000 My | 155. 00000 25575. 00| 210. 00000 34650. 00| 200. 00000 33000. 00
ASPHALT FOR TACK COAT | | |
0012 506- 06333 100.000 n2 | 240. 00000 24000. 00| 365. 00000 36500. 00| 300. 00000 30000. 00
PCCP PATCHI NG, FULL DEPTH | | |
0013 610- 05527 2191.000 My | 43.00000 94213. 00| 58. 00000 127078. 00| 45. 00000 98595. 00
HVA FOR APPROACHES | |
0014 801- 01093 10.000 EACH 460. 00000 4600. 00| 475. 25000 4752. 50| 450. 00000 4500. 00

TEMPORARY WORKSI TE SPEED LIM T SI GN | | [
ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 160 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 801, 150. 93 ROUTE : 69
CALL ORDER . 160 CONTRACT 1D : R -24407-A COUNTI ES : MARI ON HAM LTON
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 31-4351261 | (3) 35-1139301
| M LESTONE CONTRACTORS, L.P. | SHELLY & SANDS, | NC. | E & B PAVING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0017 801- 06640 38.000 EACH 52. 00000 1976. 00| 79. 30000 3013. 40| 75. 00000 2850. 00
CONSTRUCTI ON SI GN, A | | |
0018 801-06710 240.000 DAY | 15. 00000 3600. 00| 19. 00000 4560. 00| 18. 00000 4320. 00
FLASHI NG ARROW S| GN | | [
0019 801-06775 LUMP| 54544, 67000 54544. 67| 164400. 00000 164400. 00| 124000. 00000 124000. 00
MAI NTAI NI NG TRAFFI C | | [
0020 801-09133 5.000 EACH 4600. 00000 23000. 00| 4224, 45000 21122. 25| 4000. 00000 20000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0021 805- 05406 2.000 EACH 17500. 00000 35000. 00| 17965. 00000 35930. 00| 17008. 70000 34017. 40
DATA COLLECTI ON SI TE , 4 LANE | | [
0022 805- 05406 1.000 EACH 37000. 00000 37000. 00| 38635. 00000 38635. 00| 36570. 31000 36570. 31
DATA COLLECTION SITE ,5DL + 4RL | | |
0023 805- 05406 2.000 EACH 26000. 00000 52000. 00| 26850. 00000 53700. 00| 25414, 51000 50829. 02
DATA COLLECTION SI TE , 6 LANE | | |
0024 805- 05406 1.000 EACH 29000. 00000 29000. 00| 29600. 00000 29600. 00| 27955. 96000 27955. 96
DATA COLLECTION SI TE , 7 LANE | | [
0025 808- 06702 13300.000 m | 1. 20000 15960. 00| 1. 32000 17556. 00| 1. 25000 16625. 00
LI NE, THERMOPLASTI C, BROKEN, WH TE, 125 | | |
nmm | I I
0026 808-06713 58000.170 m | 0. 16000 9280. 03| 0. 15000 8700. 03| 0. 13000 7540. 02
LINE, PAINT, SOLID, WHI TE, 100 mm | | |
0027 808-06714 1000.640 m | 0. 16000 160. 10| 0. 27000 270. 17| 0. 26000 260. 17
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0028 808- 75046 57000.000 m | 0. 20000 11400. 00| 0. 17000 9690. 00| 0. 16000 9120. 00
LINE, PAINT, SOLID, YELLOW 125 nm | | [
0029 808- 75256 4155.000 m | 1. 80000 7479. 00| 2. 11000 8767. 05| 2. 00000 8310. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 200 nm | | |
0030 808- 75272 1320.000 m | 7.90000 10428. 00| 7.08000 9345. 60| 6. 70000 8844. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, WH TE, CROSSHATCH LI NE, 600 nm | | |
0031 808- 75996 2250. 000 EACH| 3. 00000 6750. 00| 3. 20000 7200. 00| 4. 00000 9000. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0032 808- 75998 2250. 000 EACH 24. 00000 54000. 00| 24. 82000 55845. 00| 24. 50000 55125. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0033 305- 05204 219.900 My | 200. 00000 43980. 00| 225. 00000 49477. 50| 450. 00000 98955. 00
HVA FOR PATCHI NG | | |
0034 401- 05456 30591.000 My | 38. 20000 1168576. 20| 36. 05000 1102805. 55| 40. 00000 1223640. 00
QU QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0035 401- 05464 14365.000 My | 35. 00000 502775. 00| 37. 55000 539405. 75| 40. 00000 574600. 00

QC/ QA HVA SURFACE 9.5 nm SHOULDER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 160 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 801, 150. 93 ROUTE : 69
CALL ORDER . 160 CONTRACT 1D : R -24407-A COUNTI ES : MARI ON HAM LTON
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 31-4351261 | (3) 35-1139301
| M LESTONE CONTRACTORS, L.P. | SHELLY & SANDS, | NC. | E & B PAVING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 801- 06204 3985.000 m | 1. 10000 4383. 50| 1. 52000 6057. 20| 1. 08000 4303. 80
TEMPORARY PAVEMENT MARKI NG, 125 mm | | [
0037 801-06208 5720.000 m | 3. 35000 19162. 00| 4. 01000 22937. 20| 5. 16000 29515. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
125 mm | | |
SECTI ON TOTALS | $ 4,224,110.00] $ 4,291, 651. 45| $ 4,571,708. 88
------------------------------------------ 5
CONTRACT TOTALS | $ 4,224, 110. 00| $ 4,291, 651. 45| $ 4,571,708. 88




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PACGE : 160 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 801, 150. 93 ROUTE : 69
CALL ORDER . 160 CONTRACT 1D : R -24407-A COUNTI ES : MARI ON HAM LTON
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-0918397 | |
| RETH RILEY CONSTRUCTION | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 Bl TUM NQUS OVERLAY, TH N LAY

I
0001 105-01925 9.000 M3S | 1800. 00000 16200. 00|

|

FIELD OFFI CE, 51.1 n® | | |
0002 105- 06845 LUMP|  16500. 00000 16500. 00| |
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  100000. 00000 100000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 417150.000 n2 | 1. 05000 438007. 50| |
SURFACE M LLI NG, ASPHALT | | |
0005 305- 05204 2560.800 My | 55. 00000 140844. 00| |
HVA FOR PATCHI NG | | |
0006 401- 05455 37805.000 My | 33.80000  1277809. 00| |
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0009 401- 05467 85790.000 m | 0. 36000 30884. 40| |
M LLED HVA CORRUGATI ONS | | |
0010 401- 06264 LUMP|  10000. 00000 10000. 00| |
PROFI LOGRAPH, HVA | | |
0011 406- 05520 165.000 My | 160. 00000 26400. 00| |
ASPHALT FOR TACK COAT | | |
0012 506- 06333 100.000 n2 | 240. 00000 24000. 00| |
PCCP PATCHING FULL DEPTH | | |
0013 610- 05527 2191.000 My | 57. 00000 124887. 00| |
HVA FOR APPROACHES | | |
0014 801- 01093 10. 000 EACH 455. 00000 4550. 00| |
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSENMBLY | | |
0017 801- 06640 38.000 EACH 77. 00000 2926. 00| |
CONSTRUCTI ON SI GN, A | | |
0018 801- 06710 240.000 DAY | 18. 00000 4320. 00| |
FLASHI NG ARROW S| GN | | |
0019 801- 06775 LUMP|  102750. 00000 102750. 00| |
MAI NTAI NI NG TRAFFI C | | |
0020 801- 09133 5.000 EACH| 4250. 00000 21250. 00| |
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0021 805- 05406 2.000 EACH  17500.00000 35000. 00 |
DATA COLLECTI ON SI TE , 4 LANE | | |
0022 805- 05406 1.000 EACH  37500.00000 37500. 00| |
DATA COLLECTION SI TE , 5DL + 4RL | | |
0023 805- 05406 2.000 EACH  26500.00000 53000. 00 |
I

DATA COLLECTION SITE ,6 LANE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PACGE : 160 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 801, 150. 93 ROUTE : 69
CALL ORDER . 160 CONTRACT 1D : R -24407-A COUNTI ES : MARI ON HAM LTON
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (4) 35-0918397 | |

| RETH RILEY CONSTRUCTION | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0024 805- 05406 1.000 EACH 28500. 00000 28500. 00|
DATA COLLECTION SITE ,7 LANE | |
0025 808- 06702 13300.000 m | 1. 30000 17290. 00|
LI NE, THERMOPLASTI C, BROKEN, WHI TE, 125 | |
nmm | |
0026 808-06713 58000.170 m | 0. 15000 8700. 03|
LINE, PAINT, SOLID, WH TE, 100 nm | |
0027 808-06714 1000.640 m | 0. 30000 300. 19|
LI NE, PAINT, SCLID, YELLOW 100 nm | |
0028 808- 75046 57000.000 m | 0. 20000 11400. 00|
LI NE, PAINT, SCLID, YELLOW 125 nm | |
0029 808- 75256 4155.000 m | 2.10000 8725. 50|

|

I

|

I

I

I

I

I

I

I

|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 200 mm | | |
0030 808- 75272 1320.000 m | 7.10000 9372. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 600 mm | | |
I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

0031 808- 75996 2250.000 EACH| 3. 15000 7087. 50]|
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | |
REMOVE | [

0032 808- 75998 2250.000 EACH| 25. 50000 57375. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |

0033 305- 05204 219.900 My | 315. 00000 69268. 50|
HVA FOR PATCHI NG | [

0034 401- 05456 30591.000 My | 45.00000  1376595. 00|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | |

0035 401- 05464 14365.000 My | 45. 00000 646425. 00|
Q0 QA HVA SURFACE 9.5 nm SHOULDER | |

0036 801- 06204 3985.000 m | 1. 70000 6774. 50|
TEMPORARY PAVEMENT MARKI NG, 125 nm | |

0037 801- 06208 5720.000 m | 4. 00000 22880. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
125 mm | [

SECTI ON TOTALS | $ 4,737,521.12]
------------------------------------------ o m e e m o e e et e e e e e e e e m e e e e e o e e e e e e e e e e e memeeieoao-n

CONTRACT TOTALS | $ 4,737,521.12 |




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 170 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 817, 045. 90 ROUTE : |-70
CALL ORDER : 170 CONTRACT ID : R -24410-A COUNTI ES : HENRY
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
CONTRACT TIME : 85 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0704129
0704129
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,498, 869.81 100. 0000%
2 35-1139301 E & B PAVING |NC $ 1,554, 705. 38 103. 7251%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,788, 840.00 119. 3459%
4 35-1364963 ERBER & M LLI GAN OONSTR. €O $ 1,823,043.67 121. 6278%
5  35-1212938 ATLAS EXCAVATING | NC. $ 1,932,6933.57 128. 9594%
| (1) 35-1917625 | (2) 35-1139301 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING |NC | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE AND BRI DGE DECK OVERLAY
| | |
0001 105-01925 11.000 MOS | 1500. 00000 16500. 00| 1600. 00000 17600. 00| 2000. 00000 22000. 00
FI ELD OFFICE, 51.1 n2 | | |
0003 105- 06845 LUMP| 9000. 00000 9000. 00|  10000. 00000 10000. 00|  20000. 00000 20000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0004 110-01001 LUWP|  74000. 00000 74000.00]  77700. 00000 77700.00]  74383. 06000 74383. 06
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0005 202- 02240 544.000 n2 | 24. 00000 13056. 00| 24. 00000 13056. 00| 25. 00000 13600. 00
PAVEMENT, REMOVE | | |
0006 202- 02241 141.840 m | 13. 00000 1843. 92| 20. 00000 2836. 80| 13. 00000 1843. 92
GUARDRAI L, REMOVE | | [
0007 202-51328 LUMP|  37000. 00000 37000.00]  27400. 00000 27400.00|  40000. 00000 40000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0008 202-51822 1474.000 n2 | 8. 50000 12529. 00| 7. 40000 10907. 60| 7. 70000 11349. 80
BRI DGE DECK OVERLAY, REMOVE | | |
0009 202- 60820 500.000 n2 | 0. 54000 270. 00| 3.02000 1510. 00| 3. 15000 1575. 00
SURFACE M LLI NG ASPHALT | | |
0010 202- 60820 131254.000 n2 | 0. 54000 70877. 16| 0. 25000 32813. 50| 0. 60000 78752. 40
SURFACE M LLING ASPHALT 25MM | | |
0011 202- 60822 592.000 n2 | 3. 70000 2190. 40| 5. 08000 3007. 36| 5. 10000 3019. 20
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE [ [ |
0012 203- 02080 0.220 km | 6000. 00000 1320.00]  32800. 00000 7216.00]  34400. 00000 7568. 00
LI NEAR GRADI NG | | |
0013 303- 60900 127.000 My | 31. 00000 3937. 00| 47. 00000 5969. 00| 49. 00000 6223. 00

COVPACTED AGCGREGATE FOR BASE, 0 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PACGE : 170 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 817, 045. 90 ROQUTE : |-70
CALL ORDER . 170 CONTRACT ID : R -24410-A COUNTI ES : HENRY
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1139301 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 305-05204 849.400 My | 92. 00000 78144. 80| 105. 00000 89187. 00| 120. 00000 101928. 00
HVA FOR PATCH NG , SHOULDER | |
0015 310- 04013 632.700 n2 | 132. 00000 83516. 40| 150. 65000 95316. 26| 134. 00000 84781. 80
PATCHI NG, FULL DEPTH, PLAI N CONCRETE | | |
PAVENENT | | |
0017 406- 05520 33.500 My | 168. 00000 5628. 00| 185. 00000 6197. 50| 150. 00000 5025. 00
ASPHALT FOR TACK COAT | | |
0019 501- 05310 30.400 m | 405. 00000 12312. 00| 460. 00000 13984. 00| 400. 00000 12160. 00
TERM NAL JO NT | | |
0020 502- 06327 184.000 n2 | 85. 00000 15640. 00| 62. 00000 11408. 00| 65. 00000 11960. 00
PCCP, 250 mm | | |
0021 601-01522 6. 000 EACH| 1250. 00000 7500. 00| 1275. 00000 7650. 00| 1200. 00000 7200. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0022 601- 06037 8.000 EACH 600. 00000 4800. 00| 575. 00000 4600. 00| 580. 00000 4640. 00
GUARDRAI L END TREATMENT, | | |
0023 601-06778 2.000 EACH 7100. 00000 14200. 00| 6900. 00000 13800. 00| 6800. 00000 13600. 00
ENERGY ABSORBI NG TERM NAL, B CZ, 6 BAY | | |
0024 601-99105 15.240 m | 44. 00000 670. 56| 50. 00000 762. 00| 44, 00000 670. 56
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [
0025 601-99123 8.000 EACH 2100. 00000 16800. 00| 1875. 00000 15000. 00| 2000. 00000 16000. 00
GUARDRAI L TRANSI TI ON, GP | |
0026 601-99132 6. 000 EACH 63. 00000 378. 00| 175. 00000 1050. 00| 62. 00000 372. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0027 602- 06639 226.000 m | 85. 00000 19210. 00| 98. 00000 22148. 00| 102. 00000 23052. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0028 602- 06646 269.000 m | 75. 00000 20175. 00| 91. 00000 24479. 00| 95. 00000 25555. 00
TEMPORARY CONCRETE BARRI ER | | [
0029 602-06729 52.000 EACH 8. 50000 442. 00| 6. 00000 312. 00| 8. 30000 431. 60
BARRI ER DELI NEATOR | |
0030 610- 05527 670.000 My | 66. 00000 44220. 00| 65. 00000 43550. 00| 72. 00000 48240. 00
HVA FOR APPROACHES | | |
0031 610- 06257 355.000 n2 | 70. 00000 24850. 00| 62. 00000 22010. 00| 65. 00000 23075. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 mMm | | |
0032 616- 02320 706.000 n2 | 2. 25000 1588. 50| 3. 00000 2118. 00| 3. 10000 2188. 60
GEOTEXTI LES | | |
0033 616- 06405 417.000 My | 26. 00000 10842. 00| 41. 41000 17267. 97| 43. 00000 17931. 00
Rl PRAP, REVETNMENT | | [
0034 621-01004 2.000 EACH 480. 00000 960. 00| 450. 00000 900. 00| 470. 00000 940. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | I
SEEDI NG | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PACGE : 170 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 817, 045. 90 ROQUTE : |-70
CALL ORDER . 170 CONTRACT ID : R -24410-A COUNTI ES : HENRY
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1139301 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 621- 06559 400.000 n2 | 2. 10000 840. 00| 2. 00000 800. 00| 2. 15000 860. 00
MULCHED SEEDING R | | |
0036 702-51863 1484. 000 EACH 5. 00000 7420. 00| 6. 00000 8904. 00| 6. 25000 9275. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0037 703-51030 5002. 000 kg | 1. 15000 5752. 30| 2. 20000 11004. 40| 2. 30000 11504. 60
REI NFORCI NG STEEL | | [
0038 703-51032 13802.000 kg | 1. 25000 17252. 50| 2. 65000 36575. 30| 2. 80000 38645. 60
REI NFORCI NG STEEL, EPOXY CQATED | | |
0039 703-97936 46. 000 EACH 11. 00000 506. 00| 14. 00000 644. 00| 14. 50000 667. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0041 706-05734 8.000 EACH 1800. 00000 14400. 00| 1800. 00000 14400. 00| 1870. 00000 14960. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0042 706-51020 77.200 n8 | 430. 00000 33196. 00| 409. 24000 31593. 33| 420. 00000 32424. 00
CONCRETE, C, RAILING | | |
0043 708-51806 1.000 n2 | 1375. 00000 1375. 00| 650. 00000 650. 00| 670. 00000 670. 00
REPOl NTI NG MASONRY | | [
0044 709-51821 LUVP| 2500. 00000 2500. 00| 5170. 00000 5170. 00| 5300. 00000 5300. 00
SURFACE SEAL | | |
0045 720- 04682 2.000 EACH 200. 00000 400. 00| 300. 00000 600. 00| 310. 00000 620. 00
INLET , FILL AND ABANDON | | [
0046 720- 44296 2.000 EACH 175. 00000 350. 00| 300. 00000 600. 00| 310. 00000 620. 00
CAP | NLET | | [
0047 722-51401 11.000 n2 | 640. 00000 7040. 00| 215. 00000 2365. 00| 225. 00000 2475. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0048 722-51842 1474.000 n2 | 45, 00000 66330. 00| 41. 75000 61539. 50| 43. 00000 63382. 00
BRI DGE DECK OVERLAY | | [
0049 722-51846 24.000 nB8 | 395. 00000 9480. 00| 395. 00000 9480. 00| 395. 00000 9480. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0050 722-51852 45.000 n2 | 80. 00000 3600. 00| 108. 00000 4860. 00| 112. 00000 5040. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0051 722-60824 1474.000 n2 | 3. 00000 4422. 00| 3. 03000 4466. 22| 3. 10000 4569. 40
SURFACE M LLI NG | | |
0052 724-03276 26.000 m | 440. 00000 11440. 00| 396. 00000 10296. 00| 415. 00000 10790. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0053 801- 06203 4954.000 m | 0. 40000 1981. 60| 0. 28000 1387. 12| 0. 30000 1486. 20
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0054 801- 06207 7210.000 m | 3. 50000 25235. 00| 4. 09000 29488. 90| 3. 00000 21630. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0055 801- 06640 28.000 EACH 80. 00000 2240. 00| 125. 00000 3500. 00| 78. 00000 2184. 00

CONSTRUCTI ON SIGN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PACGE : 170 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 817, 045. 90 ROQUTE : |-70
CALL ORDER . 170 CONTRACT ID : R -24410-A COUNTI ES : HENRY
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-1139301 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0056 801- 06645 2.000 EACH 48. 00000 96. 00| 50. 00000 100. 00| 47. 00000 94. 00
CONSTRUCTI ON SI G\, B | | |
0057 801-06710 630. 000 DAY | 14. 00000 8820. 00| 14. 00000 8820. 00| 15. 00000 9450. 00
FLASHI NG ARROW S| GN | | [
0058 801-06775 LUWP| 53200. 00000 53200. 00| 31300. 00000 31300. 00] 120000. 00000 120000. 00
MAI NTAI NI NG TRAFFI C | | [
0059 805- 05406 1.000 EACH 19000. 00000 19000. 00| 18668. 75000 18668. 75| 19000. 00000 19000. 00
DATA COLLECTION SITE , 4 LANE | | [
0060 808- 06702 4434.000 m | 0. 95000 4212. 30| 0. 90000 3990. 60| 0. 94000 4167. 96
LI NE, THERMOPLASTI C, BROKEN, WH TE, 125 | | |
nm | | I
0061 808-06713 18336.000 m | 0. 15000 2750. 40| 0. 13000 2383. 68| 0. 15000 2750. 40
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0062 808-06714 18336.210 m | 0. 15000 2750. 43| 0. 13000 2383. 71| 0. 15000 2750. 43
LINE, PAINT, SOLID, YELLOWN 100 nm | | [
0063 808- 06716 1051.000 m | 1. 50000 1576. 50| 1. 45000 1523. 95| 1. 50000 1576. 50
LI NE, REMOVE | | |
0064 808- 75001 178.000 m | 0. 18000 32. 04| 0. 18000 32. 04| 0. 19000 33.82
LINE, PAINT, BROKEN, WH TE, 125 nm | | [
0065 808- 75996 739.000 EACH 4. 00000 2956. 00| 5. 42000 4005. 38| 4. 25000 3140. 75
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0066 808- 75998 753. 000 EACH 25. 00000 18825. 00| 24. 00000 18072. 00| 25. 00000 18825. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0067 305-05204 520.520 My | 180. 00000 93693. 60| 145. 00000 75475. 40| 180. 00000 93693. 60
HVA FOR PATCH NG , MAI NLI NE TRANSVERSE | | |
JOINT | I I
0068 305-93341 4238.000 m | 3. 60000 15256. 80| 9. 06000 38396. 28| 4. 20000 17799. 60
SAW CLEAN AND SEAL LONG TUDI NAL JO NTS | | |
0069 305-93342 5141.000 m | 3. 60000 18507. 60| 9. 23000 47451. 43| 4. 20000 21592. 20
SAW CLEAN AND SEAL TRANSVERSE JO NTS | | |
0070 503-03489 270. 000 EACH 75. 00000 20250. 00| 69. 84000 18856. 80| 89. 00000 24030. 00
RETROFI TTED TI E BARS | | [
0071 801-06198 20. 000 DAY | 285. 00000 5700. 00| 885. 88000 17717. 60| 450. 00000 9000. 00
PATROLLER | | |
0072 801-09133 2.000 EACH 6200. 00000 12400. 00| 6000. 00000 12000. 00| 6200. 00000 12400. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0073 401- 05456 9844.000 My | 40. 50000 398682. 00| 42. 00000 413448. 00| 52. 00000 511888. 00
QT QA HVA SURFACE 9.5 nm MAI NLI NE | | [
SECTI ON TOTALS | $ 1,498, 869. 81| $ 1,554, 705. 38| $ 1,788,840.00
------------------------------------------ e m o m m e e e e e e e e et et e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaao

CONTRACT TOTALS | $ 1,498, 869. 81| $ 1,554, 705. 38| $ 1,788, 840.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 170 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 817, 045. 90 ROQUTE : |-70
CALL ORDER . 170 CONTRACT ID : R -24410-A COUNTI ES : HENRY
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1212938 [
| ERBER & M LLI GAN CONSTR. CO. | ATLAS EXCAVATI NG | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 ASPHALT RESURFACE AND BRI DGE DECK OVERLAY
I I |
0001 105-01925 11.000 MOS | 1200. 00000 13200. 00| 700. 00000 7700. 00
FIELD OFFICE, 51.1 n2 | |
0003 105- 06845 LUWP| 16500. 00000 16500. 00| 18000. 00000 18000. 00
CONSTRUCTI ON ENG NEERI NG | |
0004 110-01001 LUVP| 89000. 00000 89000. 00| 133000. 00000 133000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202- 02240 544.000 n2 | 20. 00000 10880. 00| 23. 00000 12512. 00
PAVEMENT, REMOVE | | [
0006 202-02241 141.840 m | 13. 50000 1914. 84| 13. 50000 1914. 84|
GUARDRAI L, REMOVE | [
0007 202-51328 LUWP| 60000. 00000 60000. 00| 65000. 00000 65000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202-51822 1474.000 n2 | 6. 25000 9212. 50| 6. 00000 8844. 00
BRI DGE DECK OVERLAY, REMOVE | | [
0009 202-60820 500.000 n2 | 3. 50000 1750. 00| 3. 20000 1600. 00
SURFACE M LLI NG, ASPHALT | | [
0010 202-60820 131254.000 n2 | 0. 65000 85315. 10| 0. 70000 91877. 80
SURFACE M LLI NG, ASPHALT 25MV | | [
0011 202-60822 592.000 n2 | 2. 50000 1480. 00| 5. 30000 3137. 60
SURFACE M LLI NG PORTLAND CENMENT | | [
CONCRETE | | |
0012 203- 02080 0.220 km | 10000. 00000 2200. 00| 45000. 00000 9900. 00|
LI NEAR GRADI NG | | |
0013 303- 60900 127.000 MWy | 27. 50000 3492. 50| 25. 00000 3175. 00
COVPACTED AGGREGATE FOR BASE, 0 | | |
0014 305- 05204 849.400 My | 125. 00000 106175. 00| 145. 00000 123163. 00|
HVA FOR PATCHI NG , SHOULDER | | [
0015 310-04013 632.700 n2 | 150. 00000 94905. 00| 155. 00000 98068. 50
PATCHI NG, FULL DEPTH, PLAI N CONCRETE | | |
PAVEMENT | [ [
0017 406- 05520 33.500 My | 150. 00000 5025. 00| 165. 00000 5527. 50|
ASPHALT FOR TACK COAT | | |
0019 501- 05310 30.400 m | 250. 00000 7600. 00| 380. 00000 11552. 00|
TERM NAL JOI NT | | |
0020 502- 06327 184.000 n2 | 55. 00000 10120. 00| 59. 00000 10856. 00|
PCCP, 250 mm | | |
0021 601- 01522 6. 000 EACH| 1250. 00000 7500. 00| 1300. 00000 7800. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0022 601- 06037 8.000 EACH 600. 00000 4800. 00| 600. 00000 4800. 00|

GUARDRAI L END TREATMENT, |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 170 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 817, 045. 90 ROQUTE : |-70
CALL ORDER . 170 CONTRACT ID : R -24410-A COUNTI ES : HENRY
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1212938 [
| ERBER & M LLI GAN CONSTR. CO. | ATLAS EXCAVATI NG | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0023 601-06778 2.000 EACH 5000. 00000 10000. 00| 7500. 00000 15000. 00
ENERGY ABSORBI NG TERM NAL, B CZ, 6 BAY | | |
0024 601-99105 15.240 m | 60. 00000 914. 40| 45. 00000 685. 80
GUARDRAI L, W BEAM 1.905 m SPACI NG | |
0025 601-99123 8.000 EACH 2250. 00000 18000. 00| 2150. 00000 17200. 00
GUARDRAI L TRANSI TI ON, GP | | [
0026 601-99132 6.000 EACH 75. 00000 450. 00| 63. 00000 378. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0027 602- 06639 226.000 m | 60. 00000 13560. 00| 95. 00000 21470. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0028 602- 06646 269.000 m | 55. 00000 14795. 00| 80. 00000 21520. 00|
TEMPORARY CONCRETE BARRI ER | | |
0029 602-06729 52.000 EACH 8. 00000 416. 00| 8. 30000 431. 60|
BARRI ER DELI NEATOR | | [
0030 610- 05527 670.000 My | 75. 00000 50250. 00| 75. 00000 50250. 00|
HVA FOR APPROACHES | | [
0031 610- 06257 355.000 n2 | 55. 00000 19525. 00| 49. 00000 17395. 00|
REI NFORCED CONCRETE BRI DGE APPROACH, | | [
250 mMm | |
0032 616- 02320 706.000 n2 | 3. 00000 2118. 00| 4. 30000 3035. 80
GEOTEXTI LES | | [
0033 616- 06405 417.000 My | 25. 00000 10425. 00| 23. 00000 9591. 00
R PRAP, REVETMENT | | [
0034 621-01004 2.000 EACH 600. 00000 1200. 00| 475. 00000 950. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621- 06559 400.000 n2 | 2. 00000 800. 00| 2. 20000 880. 00|
MULCHED SEEDI NG R | | |
0036 702-51863 1484. 000 EACH 6. 00000 8904. 00| 6. 80000 10091. 20|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0037 703-51030 5002. 000 kg | 1. 50000 7503. 00| 1. 35000 6752. 70
REI NFORCI NG STEEL | | |
0038 703-51032 13802. 000 kg | 1. 60000 22083. 20| 1. 45000 20012. 90|
REI NFORCI NG STEEL, EPOXY CQATED | |
0039 703-97936 46. 000 EACH| 12. 00000 552. 00| 16. 00000 736. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0041 706-05734 8.000 EACH 1200. 00000 9600. 00| 1400. 00000 11200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0042 706-51020 77.200 n8 | 440. 00000 33968. 00| 575. 00000 44390. 00

CONCRETE, C, RAILING |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 170 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 817, 045. 90 ROQUTE : |-70
CALL ORDER . 170 CONTRACT ID : R -24410-A COUNTI ES : HENRY
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1212938 [

| ERBER & M LLI GAN CONSTR.  CO | ATLAS EXCAVATI NG | NC. |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0043 708- 51806 1.000 n2 | 1000. 00000 1000. 00| 1150. 00000 1150. 00|
REPO NTI NG MASCNRY | | |
0044 709- 51821 LUMP| 3500. 00000 3500. 00| 7500. 00000 7500. 00|
SURFACE SEAL | | |
0045 720- 04682 2.000 EACH 250. 00000 500. 00| 350. 00000 700. 00|
INLET , FILL AND ABANDON | | |
0046 720- 44296 2.000 EACH 250. 00000 500. 00| 370. 00000 740. 00|
CAP | NLET | | |
0047 722-51401 11.000 n2 | 275. 00000 3025. 00| 325. 00000 3575. 00|
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0048 722-51842 1474.000 n2 | 42.00000 61908. 00| 39. 00000 57486. 00|
BRI DGE DECK OVERLAY | | |
0049 722- 51846 24.000 18 | 395. 00000 9480. 00| 395. 00000 9480. 00|
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0050 722-51852 45.000 n2 | 75. 00000 3375. 00| 105. 00000 4725. 00|
BRI DGE DECK PATCHI NG, PARTI AL DEPTH [ | |
0051 722- 60824 1474.000 n2 | 5. 00000 7370. 00| 3. 40000 5011. 60|
SURFACE M LLI NG | | |
0052 724- 03276 26.000 m | 300. 00000 7800. 00| 380. 00000 9880. 00|
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0053 801- 06203 4954.000 m | 1. 50000 7431. 00| 0. 35000 1733. 90|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0054 801- 06207 7210.000 m | 3. 25000 23432. 50| 3. 10000 22351. 00|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |
0055 801- 06640 28.000 EACH 140. 00000 3920. 00| 90. 00000 2520. 00|
CONSTRUCTI ON SIGN, A | | |
0056 801- 06645 2.000 EACH 40. 00000 80. 00| 47.00000 94. 00|
CONSTRUCTI ON SIGN, B | | |
0057 801- 06710 630. 000 DAY | 20. 00000 12600. 00 15. 00000 9450. 00|
FLASH NG ARROW S| GN | | |
0058 801- 06775 LUMP|  135000. 00000 135000. 00]  150000. 00000 150000. 00|
MAI NTAI NI NG TRAFFI C | | |
0059 805- 05406 1.000 EACH  20000. 00000 20000.00]  22000. 00000 22000. 00|
DATA COLLECTION SITE , 4 LANE | | |
0060 808- 06702 4434.000 m | 1. 30000 5764. 20| 1. 30000 5764. 20|
LINE, THERMOPLASTIC, BROKEN, WH TE, 125 | | |
mm | | |
0061 808- 06713 18336.000 m | 0. 15000 2750. 40| 0. 15000 2750. 40|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0062 808- 06714 18336.210 m | 0. 15000 2750. 43| 0. 15000 2750. 43|

LINE, PAINT, SCLID, YELLOW 100 nm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/22/99
PAGE : 170 -8

ENG NEER S ESTI MATE: $ 1, 817, 045. 90 ROQUTE : |-70
CALL ORDER . 170 CONTRACT ID : R -24410-A COUNTI ES : HENRY
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1364963 | (5) 35-1212938 [
| ERBER & M LLI GAN CONSTR. CO. | ATLAS EXCAVATI NG | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0063 808- 06716 1051.000 m | 2. 00000 2102. 00| 1. 60000 1681. 60|
LI NE, REMOVE | | |
0064 808- 75001 178.000 m | 0. 20000 35. 60| 0. 20000 35. 60|
LI NE, PAINT, BROKEN, WH TE, 125 mm | | |
0065 808- 75996 739.000 EACH 2.50000 1847. 50| 12. 00000 8868. 00|
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0066 808- 75998 753.000 EACH 27.50000 20707. 50| 26. 00000 19578. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0067 305- 05204 520.520 My | 200. 00000 104104. 00| 220. 00000 114514. 40|
HVA FOR PATCHI NG , MAI NLI NE TRANSVERSE | | |
JOINT I I I
0068 305-93341 4238.000 m | 5. 00000 21190. 00| 3. 80000 16104. 40|
SAW CLEAN AND SEAL LONG TUDI NAL JO NTS | | |
0069 305-93342 5141.000 m | 5. 00000 25705. 00| 3. 80000 19535. 80|
SAW CLEAN AND SEAL TRANSVERSE JO NTS | | |
0070 503- 03489 270.000 EACH 90. 00000 24300. 00| 34. 00000 9180. 00|
RETROFI TTED TI E BARS | | [
0071 801-06198 20. 000 DAY | 850. 00000 17000. 00| 430. 00000 8600. 00|
PATROLLER | | [
0072 801-09133 2.000 EACH 8000. 00000 16000. 00| 6600. 00000 13200. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0073 401- 05456 9844.000 My | 53. 00000 521732. 00| 54. 00000 531576. 00|
QT QA HVA SURFACE 9.5 mm  MAI NLI NE | | [
SECTI ON TOTALS | $ 1,823,043.67| $ 1,932,933.57|
CONTRACT TOTALS | $ 1,823,043.67| $ 1,932,933.57|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 180 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 161, 387. 65 RQUTE : [-64
CALL CRDER : 180 CONTRACT ID : R -24414-A COUNTIES : DUBA S SPENCER
LETTI NG DATE : 11/16/99 10:00 AM DI STR CT : VINCENNES DI STRI CT
CONTRACT TIME : 120 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0642072
0642072
0642072
OTHERS
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-0626844 RUDOLPH, J.H & QO $ 6,664, 903.90 100. 0000%
2 35-1418333 ROGERS GROUP, | NC. $ 6,729,231.64 100. 9651%
3 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 6,970, 000. 00 104. 5776%
4 35-1139301 E & B PAVING |NC $ 7,322,088.36 109. 8603%
| (1) 35- 0626844 | (2) 35-1418333 | (3) 35-2040801
| RUDCLPH, J.H & CO | ROGERS GROUP, | NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001  RESURFACE
I I |
0001 105- 01925 15.000 MOS | 990. 00000 14850. 00| 850. 00000 12750. 00| 1350. 00000 20250. 00
FIELD OFFICE, 51.1 n2 |
0002 105- 06845 LUMP|  17700. 00000 17700.00]  25000. 00000 25000. 00|  27000. 00000 27000. 00
CONSTRUCTI ON ENGI NEERI NG
0003 110- 01001 LUMP|  332000. 00000 332000. 00| 311641. 98000 311641. 98| 342844. 95000 342844. 95
MOBI LI ZATI ON AND DEMOBI LI ZATI ON |
0004 201-52370 LUMP|  30000. 00000 30000. 00|  64000. 00000 64000. 00|  34000. 00000 34000. 00
CLEARI NG RI GHT OF WY | |
0005 201-90788 LUMP| 2100. 00000 2100.00]  10000. 00000 10000. 00| 200. 00000 200. 00
DEBRI S, REMOVE | | |
0006 202- 02240 986.000 n2 | 14. 90000 14691. 40| 18. 00000 17748. 00| 15. 00000 14790. 00
PAVEMENT, REMOVE | | |
0007 202- 02241 1716.000 m | 6. 40000 10982. 40| 12. 00000 20592. 00| 12. 00000 20592. 00
GUARDRAI L, REMOVE | |
0008 202- 02676 10000. 000 My | 0. 00900 90. 00| 2. 00000 20000. 00| 0. 01000 100. 00
TRANSPORTATI ON OF SALVAGEABLE M LLED | | |
MATERI AL | [ |
0009 202-51328 LUMP|  18300. 00000 18300.00|  11000. 00000 11000. 00| 6000. 00000 6000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
STR NO. 1 [ [ |
0010 202-51328 LUMP| 9100. 00000 9100. 00| 4950. 00000 4950. 00| 2000. 00000 2000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
STR NO. 2 | [ |
0011 202-51822 2305.300 n2 | 6. 34000 14615. 60| 7.00000 16137. 10| 6. 00000 13831. 80
|

BRI DGE DECK OVERLAY, REMOVE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 180 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 161, 387. 65 ROUTE : |-64
CALL ORDER . 180 CONTRACT ID : R -24414-A COUNTIES : DUBA S SPENCER
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1418333 | (3) 35-2040801
| RUDOLPH, J.H. & CO | ROGERS GROUP, | NC. | GOHVANN ASPHALT & CONSTR. , |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 202- 60820 215032.300 n2 | 0. 29700 63864. 59| 0. 40000 86012. 92| 0. 39000 83862. 60
SURFACE M LLI NG, ASPHALT | | |
0013 202- 74040 4.000 EACH 354, 00000 1416. 00| 348. 00000 1392. 00| 350. 00000 1400. 00
S| GN AND SUPPORTS, W DE FLANGE, REMOVE | | |
0014 202- 74045 83.000 EACH 85. 00000 7055. 00| 83. 60000 6938. 80| 9. 00000 747.00
S| GN AND SUPPORTS, CHANNEL POSTS, REMOVE]| | |
0015 202- 90090 18.000 n2 | 112. 00000 2016. 00| 100. 00000 1800. 00| 100. 00000 1800. 00
CONCRETE FOR EXPANSI ON JO NT, REMOVE | | |
0016 202-99187 1533.600 m | 7. 00000 10735. 20| 11. 50000 17636. 40| 11. 50000 17636. 40
FENCE, FARM FI ELD, REMOVE | | [
0017 203-02020 27443.000 n8 | 3. 30000 90561. 90| 7. 30000 200333. 90| 7. 00000 192101. 00
EXCAVATI ON,  UNCLASSI FI ED | | [
0018 203- 02045 4050.300 n8 | 7.60000 30782. 28| 3. 10000 12555. 93| 4. 00000 16201. 20
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0019 203-02070 265.000 n8 | 11. 10000 2941. 50| 10. 00000 2650. 00| 5. 00000 1325. 00
BORROW | | |
0020 203- 02080 18.300 km | 8900. 00000 162870. 00| 2400. 00000 43920. 00| 6600. 00000 120780. 00
LI NEAR GRADI NG | | |
0021 203- 03386 9000.570 n2 | 3. 35000 30151. 91| 3. 30000 29701. 88| 2. 40000 21601. 37
LI ME STABI LI ZED SO L M XTURE, PROCESS | | |
0022 203-92634 25675.000 n8 | 16. 00000 410800. 00| 25. 00000 641875. 00| 24. 00000 616200. 00
BACKFI LL, ROCK | | [
0023 205- 02224 1170.000 m | 6. 65000 7780. 50| 6. 55000 7663. 50| 6. 55000 7663. 50
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0024 205- 02229 460.000 m | 12. 20000 5612. 00| 12. 05000 5543. 00| 12. 05000 5543. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0025 205- 02234 17.000 EACH 86. 00000 1462. 00| 85. 00000 1445. 00| 85. 00000 1445. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0026 205-02236 24.000 EACH 81. 00000 1944. 00| 80. 00000 1920. 00| 80. 00000 1920. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
DRCP | NLET PROTECTI ON [ [ [
0027 303- 04056 6430.000 My | 15. 00000 96450. 00| 13. 10000 84233. 00| 13. 00000 83590. 00
COVPACTED AGGREGATE FOR BASE, 0, 73 | | |
0028 303-60012 4829.000 My | 12. 30000 59396. 70| 12. 70000 61328. 30| 12. 00000 57948. 00
AGGREGATE, 2 | | |
0029 303- 60900 332.900 My | 22. 00000 7323. 80| 25. 00000 8322. 50| 23. 00000 7656. 70
COVPACTED AGGREGATE FOR BASE, 0 | | |
0030 305-05204 1000. 000 My | 68. 00000 68000. 00| 61. 00000 61000. 00| 80. 00000 80000. 00

HVA FOR PATCHI NG | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PACGE : 180 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 161, 387. 65 ROUTE : |-64
CALL ORDER . 180 CONTRACT ID : R -24414-A COUNTIES : DUBA S SPENCER
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1418333 | (3) 35-2040801
| RUDOLPH, J.H. & CO | ROGERS GROUP, | NC. | GOHVANN ASPHALT & CONSTR. , |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0031 305- 05206 244.300 My | 100. 00000 24430. 00| 44. 50000 10871. 35| 43. 00000 10504. 90
W DENI NG W TH HVA | [
0033 401- 05437 1831.000 My | 34. 00000 62254. 00| 27. 00000 49437. 00| 32. 00000 58592. 00
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0034 401- 05455 37141.000 My | 28. 50000 1058518. 50| 25. 00000 928525. 00| 32. 00000 1188512. 00
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0035 401- 05456 17111.000 My | 40. 50000 692995. 50| 40. 00000 684440. 00| 41. 00000 701551. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0036 401- 05459 2970.000 My | 35. 50000 105435. 00| 27. 30000 81081. 00| 32. 00000 95040. 00
QC/ QA HMVA BASE 25.0 mm SHOULDER | | |
0037 401- 05462 10044.000 My | 29. 80000 299311. 20| 25. 25000 253611. 00| 32. 00000 321408. 00
QC/ QA HVA | NTERMEDI ATE 12.5 mm SHOULDER| | |
0038 401- 05464 12144.000 My | 32. 00000 388608. 00| 32. 50000 394680. 00| 34. 00000 412896. 00
QC/ QA HVA SURFACE 9.5 nm SHOULDER | | |
0039 401-06264 LUMP| 8000. 00000 8000. 00| 10000. 00000 10000. 00| 8000. 00000 8000. 00
PROFI LOGRAPH, HMVA | | [
0041 402- 05495 50.000 My | 104. 00000 5200. 00| 32. 00000 1600. 00| 40. 00000 2000. 00
HVA WEDGE AND LEVEL | | [
0042 406- 05520 199.000 My | 191. 00000 38009. 00| 155. 00000 30845. 00| 165. 00000 32835. 00
ASPHALT FOR TACK COAT | | [
0044 501-04842 960.700 n2 | 66. 00000 63406. 20| 65. 00000 62445, 50| 55. 00000 52838. 50
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
260 mm | | |
0045 601- 01522 12. 000 EACH 1320. 00000 15840. 00| 1200. 00000 14400. 00| 1200. 00000 14400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0046 601-03130 8.000 EACH 320. 00000 2560. 00| 300. 00000 2400. 00| 300. 00000 2400. 00
GUARDRAI L TRANSI TI ON, W THRI E BEAM | | |
1.905 m | |
0047 601- 04150 45.720 m 297. 00000 13578. 84| 196. 80000 8997. 70| 196. 82000 8998. 61

|

I
GUARDRAI L, THRIE BEAM 1.905 m SPACING , | | I

W TH CONCRETE BASE |

|

0048 601- 05999 8.000 EACH 40. 60000 324. 80| 40. 00000 320. 00| 40. 00000 320. 00
CURVED TERM NAL END | | |

0049 601- 06233 1.000 EACH 7200. 00000 7200. 00| 6600. 00000 6600. 00| 6600. 00000 6600. 00
| MPACT ATTENUATOR, ED, WL, 110 km h | |

0050 601- 06246 1.000 EACH  34700.00000 34700.00|  32400. 00000 32400.00|  32400. 00000 32400. 00
| MPACT ATTENUATOR, R2, WL, 110 km h | |

0051 601- 94689 12.000 EACH 3700. 00000 44400. 00| 3200. 00000 38400. 00| 3200. 00000 38400. 00
GUARDRAI L END TREATMENT, CS | | |

0052 601- 94690 10.000 EACH 3700. 00000 37000. 00| 3200. 00000 32000. 00| 3200. 00000 32000. 00

GUARDRAI L END TREATMENT, N5 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 180 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 161, 387. 65 ROUTE : |-64
CALL ORDER . 180 CONTRACT ID : R -24414-A COUNTIES : DUBA S SPENCER
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1418333 | (3) 35-2040801
| RUDOLPH, J.H. & CO | ROGERS GROUP, | NC. | GOHVANN ASPHALT & CONSTR. , |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0053 601-97774 1.000 EACH 2330. 00000 2330. 00| 2200. 00000 2200. 00| 2200. 00000 2200. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0054 601-97803 1.000 EACH 2330. 00000 2330. 00| 2200. 00000 2200. 00| 2200. 00000 2200. 00
GUARDRAI L END TREATMENT, MB, SPARE | | |
PARTS PACKAGE | [ [
0055 601-99105 1887.780 m | 35. 50000 67016. 19| 30. 00000 56633. 40| 29. 82000 56293. 60
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0056 601-99108 991.270 m | 51. 00000 50554. 77| 49. 50000 49067. 87| 49. 52000 49087. 69
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0057 601-99123 4.000 EACH 2130. 00000 8520. 00| 1800. 00000 7200. 00| 1800. 00000 7200. 00
GUARDRAI L TRANSI TI ON, GP | | |
0058 602- 06639 500.000 m | 86. 00000 43000. 00| 85. 00000 42500. 00| 80. 00000 40000. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0059 602- 06646 460.000 m | 81. 00000 37260. 00| 80. 00000 36800. 00| 75. 00000 34500. 00
TEMPORARY CONCRETE BARR! ER | | |
0060 602-06729 32.000 EACH 13. 10000 419. 20| 8. 00000 256. 00| 8. 00000 256. 00
BARRI ER DELI NEATOR | | |
0061 603-06040 1500.000 m | 20. 30000 30450. 00| 17. 50000 26250. 00| 17. 50000 26250. 00
FENCE, FARM FIELD, 1190 nm | | |
0062 603- 06060 62.000 m | 21. 30000 1320. 60| 17. 50000 1085. 00| 17. 50000 1085. 00
FENCE, FARM FI ELD, RESET | | [
0063 603-93088 265.000 m | 19. 30000 5114. 50| 17. 50000 4637. 50| 17. 50000 4637. 50
FENCE, FARM FI ELD, REPAIR | | |
0064 607-06335 5,000 m | 230. 00000 1150. 00| 49. 50000 247. 50| 84. 00000 420. 00
PAVED SIDE DI TCH, A | | |
0065 607-06340 20.000 m | 131. 00000 2620. 00| 66. 00000 1320. 00| 120. 00000 2400. 00
PAVED SIDE DI TCH, B | | [
0066 607-06345 15.000 m | 198. 00000 2970. 00| 82. 50000 1237. 50| 125. 00000 1875. 00
PAVED SIDE DI TCH, C | | [
0067 607- 06350 50.000 m | 159. 00000 7950. 00| 99. 00000 4950. 00| 150. 00000 7500. 00
PAVED SIDE DI TCH, D | | [
0068 616- 02320 35728.000 n2 | 3. 47000 123976. 16| 1. 75000 62524. 00| 1. 30000 46446. 40
GEOTEXTI LES | | |
0069 616- 05688 1332.000 MWy | 16. 00000 21312. 00| 20. 00000 26640. 00| 20. 00000 26640. 00
R PRAP, CLASS 1 | | [
0070 616- 06451 10269.000 My | 14. 90000 153008. 10| 20. 00000 205380. 00| 20. 00000 205380. 00
R PRAP, UNI FORM | | |
0071 616-95754 10657.000 m | 1. 79000 19076. 03| 1. 30000 13854. 10| 3. 50000 37299. 50
PAVED S| DE DI TCH, BREAK | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PACGE : 180 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 161, 387. 65 ROUTE : |-64
CALL ORDER . 180 CONTRACT ID : R -24414-A COUNTIES : DUBA S SPENCER
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1418333 | (3) 35-2040801
| RUDOLPH, J.H. & CO | ROGERS GROUP, | NC. | GOHVANN ASPHALT & CONSTR. , |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0072 621-01004 2.000 EACH 660. 00000 1320. 00| 650. 00000 1300. 00| 650. 00000 1300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0073 621- 02363 41000. 000 n2 | 0. 36500 14965. 00| 0. 36000 14760. 00| 0. 36000 14760. 00
MULCHED SEEDING, T, CONVENTIONAL M X | | |
0074 621- 06559 141000. 000 n2 | 0. 40600 57246. 00| 0. 40000 56400. 00| 0. 40000 56400. 00
MULCHED SEEDI NG R | | |
0075 621- 06567 500. 000 KL | 1. 02000 510. 00| 1. 00000 500. 00| 1. 00000 500. 00
WATER [ | |
0076 621-06574 40.000 n2 | 4. 70000 188. 00| 4. 65000 186. 00| 6. 00000 240. 00
SODDI NG | | |
0077 702-51005 7.900 nB8 | 330. 00000 2607. 00| 700. 00000 5530. 00| 700. 00000 5530. 00
CONCRETE, A, SUBSTRUCTURE | | |
0078 702-51863 440. 000 EACH 6. 10000 2684. 00| 7.00000 3080. 00| 7.00000 3080. 00
FI ELD DRI LLED HOLE | N CONCRETE [ | [
0079 702-90915 29.400 nm8 | 385. 00000 11319. 00| 600. 00000 17640. 00| 700. 00000 20580. 00
CONCRETE, A | | |
0080 702-94656 2.480 n8 | 254. 00000 629. 92| 800. 00000 1984. 00| 700. 00000 1736. 00
CONCRETE, B | | |
0081 703-01540 144. 000 EACH 6. 85000 986. 40| 9. 00000 1296. 00| 9. 00000 1296. 00
THREADED Tl E BAR ASSEMBLY | | |
0082 703-51030 15537.300 kg | 1. 44000 22373. 71| 1. 25000 19421. 63| 1. 25000 19421. 63
REI NFORClI NG STEEL | | |
0083 703-51032 6164. 000 kg | 1. 50000 9246. 00| 1. 40000 8629. 60| 1. 40000 8629. 60
REI NFORCI NG STEEL, EPOXY COATED | | |
0084 706-51020 16.700 nB8 | 860. 00000 14362. 00| 950. 00000 15865. 00| 900. 00000 15030. 00
CONCRETE, C, RAILING | | |
0085 709-51821 LUMP| 5100. 00000 5100. 00| 7000. 00000 7000. 00| 7000. 00000 7000. 00
SURFACE SEAL , STR NO. 1 | | |
0086 709-51821 LUMP| 7100. 00000 7100. 00| 4000. 00000 4000. 00| 4000. 00000 4000. 00
SURFACE SEAL , STR NO. 2 | | |
0088 715- 02246 2.000 EACH 1570. 00000 3140. 00| 1300. 00000 2600. 00| 1250. 00000 2500. 00
PI PE END SECTI ON, 1200 mm | | [
0089 715-02837 30.000 m | 213. 00000 6390. 00| 80. 00000 2400. 00| 210. 00000 6300. 00
Pl PE, POLYETHYLENE LI NER, 250 mm | | |
0090 715-02840 1252.000 m | 246. 00000 307992. 00| 222. 00000 277944. 00| 242. 00000 302984. 00
Pl PE, POLYETHYLENE LI NER, 750 mm | | |
0091 715-02979 64.000 m | 142. 00000 9088. 00| 82. 00000 5248. 00| 140. 00000 8960. 00
Pl PE, POLYETHYLENE LI NER, 300 mm | | |
0092 715-03405 88.000 m | 610. 00000 53680. 00| 1105. 00000 97240. 00| 600. 00000 52800. 00
I

PI PE, POLYETHYLENE LI NER, 1500 nmm [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PACGE : 180 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 161, 387. 65 ROUTE : |-64
CALL ORDER . 180 CONTRACT ID : R -24414-A COUNTIES : DUBA S SPENCER
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1418333 | (3) 35-2040801
| RUDOLPH, J.H. & CO | ROGERS GROUP, | NC. | GOHVANN ASPHALT & CONSTR. , |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0093 715- 04855 3.000 EACH 1160. 00000 3480. 00| 1210. 00000 3630. 00| 1150. 00000 3450. 00
Pl PE END SECTI ON, 1050 nm | | |
0094 715-05048 1435.000 m | 10. 00000 14350. 00| 10. 50000 15067. 50| 10. 00000 14350. 00
PIPE, TYPE 4, O RCULAR 150 mm [ [ [
0095 715- 05049 40.000 m | 22. 40000 896. 00| 52. 00000 2080. 00| 35. 00000 1400. 00
PIPE, TYPE 4, O RCULAR 200 nm [ [ |
0096 715-05115 256.000 m | 49. 00000 12544. 00| 51. 00000 13056. 00| 30. 00000 7680. 00
PIPE, TYPE 1, O RCULAR 150 nm [ [ [
0097 715-05118 30.000 m | 96. 00000 2880. 00| 102. 00000 3060. 00| 80. 00000 2400. 00
PIPE, TYPE 1, O RCULAR 300 nm [ [ |
0098 715-05119 10.000 m | 122. 00000 1220. 00| 106. 00000 1060. 00| 96. 00000 960. 00
PIPE, TYPE 1, O RCULAR 375 mm [ [ |
0099 715-05136 10.200 m | 377. 00000 3845. 40| 390. 00000 3978. 00| 550. 00000 5610. 00

PI PE, TYPE 1, CRCULAR 1800 nm, FBBCS, | |
WBPI, 75x25, 2.77nm | | |
0100 715- 05597 8.000 m | 174. 00000 1392. 00| 150. 00000 1200. 00| 175. 00000 1400. 00
Pl PE EXTENSI ON, O RCULAR 600 mm , FBBCS, | | |
WBPI, 68x13, 2.77mm | | |

0101 715-05750 254.000 m | 730. 00000 185420. 00| 920. 00000 233680. 00| 681. 00000 172974. 00
Pl PE, POLYETHYLENE LI NER, 1600 mm [ | |
0102 715-05756 4.000 m | 277.00000 1108. 00| 382. 00000 1528. 00| 145. 00000 580. 00
I

Pl PE EXTENSI ON, O RCULAR, 300 nm , FBBCS, |
WBPI, 68x13, 2.01lmm | |

I
0103 715-06004 1.000 EACH 1050. 00000 1050. 00| 885. 00000 885. 00| 1800. 00000 1800. 00

CONCRETE ANCHOR, 1200 mm | | |

0104 715- 06492 1.000 EACH 1050. 00000 1050. 00| 950. 00000 950. 00| 2000. 00000 2000. 00
CONCRETE ANCHOR, 1350 mm | | |

0105 715- 46000 5.000 EACH 258. 00000 1290. 00| 550. 00000 2750. 00| 250. 00000 1250. 00
Pl PE END SECTION, 300 mm | | |

0106 715- 46010 1.000 EACH 364. 00000 364. 00| 600. 00000 600. 00| 280. 00000 280. 00
Pl PE END SECTION, 450 mm | | |

0108 715- 46040 5.000 EACH 700. 00000 3500. 00| 1150. 00000 5750. 00| 650. 00000 3250. 00
Pl PE END SECTION, 900 mm | | |

0109 715- 96913 268.000 m | 284. 00000 76112. 00| 285. 00000 76380. 00| 280. 00000 75040. 00
Pl PE, POLYETHYLENE LINER 900 mm | | |

0110 715- 96914 345.000 m | 386. 00000 133170. 00| 402. 00000 138690. 00| 380. 00000 131100. 00
Pl PE, POLYETHYLENE LINER 1050 nm | | |

0111 718- 04881 40.000 EACH 262. 00000 10480. 00| 220. 00000 8800. 00| 250. 00000 10000. 00
OUTLET PROTECTOR, B | | |

0112 718- 52610 332.400 n8 | 29. 40000 9772. 56| 29. 40000 9772. 56 30. 00000 9972. 00

AGGREGATE FOR UNDERDRAI NS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PACGE : 180 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 161, 387. 65 ROUTE : |-64
CALL ORDER . 180 CONTRACT ID : R -24414-A COUNTIES : DUBA S SPENCER
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1418333 | (3) 35-2040801
| RUDOLPH, J.H. & CO | ROGERS GROUP, | NC. | GOHVANN ASPHALT & CONSTR. , |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0113 718-99153 960.000 n2 | 4. 55000 4368. 00| 1. 60000 1536. 00| 2. 00000 1920. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0114 720- 45005 1.000 EACH 1780. 00000 1780. 00| 1800. 00000 1800. 00| 1800. 00000 1800. 00
I NLET, A2 | | |
0115 720- 45065 9.000 EACH 4400. 00000 39600. 00| 6400. 00000 57600. 00| 3600. 00000 32400. 00
I NLET, N12 | | [
0116 722-51401 74.000 n2 | 120. 00000 8880. 00| 200. 00000 14800. 00| 200. 00000 14800. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0117 722-51842 2305.300 n2 | 52. 00000 119875. 60| 50. 00000 115265. 00| 44. 00000 101433. 20
BRI DGE DECK OVERLAY | | [
0118 722-51846 24.000 n8 | 395. 00000 9480. 00| 395. 00000 9480. 00| 395. 00000 9480. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0119 722-51852 446.300 n2 | 42. 60000 19012. 38| 43. 00000 19190. 90| 43. 00000 19190. 90
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0120 722-60824 2305.300 n2 | 3. 86000 8898. 46| 2.00000 4610. 60| 1. 00000 2305. 30
SURFACE M LLI NG | | [
0121 724-03276 50.000 m | 242. 00000 14278. 00| 300. 00000 17700. 00| 300. 00000 17700. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0122 730-02398 1.000 EACH| 1950. 00000 1950. 00| 1850. 00000 1850. 00| 1700. 00000 1700. 00
SAFETY METAL END SECTIQN, 6:1, 900 mm | | |
0123 730- 02407 1.000 EACH| 2130. 00000 2130. 00| 2170. 00000 2170. 00| 1900. 00000 1900. 00
SAFETY METAL END SECTION, 4:1, 1200 nm | | |
0124 730- 02630 1.000 EACH| 1030. 00000 1030. 00| 738. 00000 738. 00| 1000. 00000 1000. 00
SAFETY METAL END SECTIQN, 6:1, 610 mm | | |
0125 730- 97559 1.000 EACH| 3500. 00000 3500. 00| 3900. 00000 3900. 00| 3800. 00000 3800. 00
GRATED BOX END SECTION, 11, 10:1, 300 mmi | |
0126 801-01093 12. 000 EACH 810. 00000 9720. 00| 895. 00000 10740. 00| 1200. 00000 14400. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0127 801-03290 2.000 EACH 254, 00000 508. 00| 295. 00000 590. 00| 200. 00000 400. 00
CONSTRUCTION SIGN, C | | |
0128 801- 06203 18066.000 m | 0. 30500 5510. 13| 0. 14000 2529. 24| 0. 14000 2529. 24
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0129 801- 06207 18338.000 m | 3. 00000 55014. 00| 2. 85000 52263. 30| 3. 05000 55930. 90
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0130 801- 06606 8.000 EACH 203. 00000 1624. 00| 1. 35000 10. 80| 100. 00000 800. 00
BARRI CADE, |111B | | |
0131 801- 06640 84.000 EACH 107. 00000 8988. 00| 95. 00000 7980. 00| 100. 00000 8400. 00
CONSTRUCTI ON SIGN, A | | |
0132 801- 06645 24.000 EACH 40. 60000 974. 40| 30. 00000 720. 00| 45. 00000 1080. 00

CONSTRUCTI ON SI GN, B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PACGE : 180 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 161, 387. 65 ROUTE : |-64
CALL ORDER . 180 CONTRACT ID : R -24414-A COUNTIES : DUBA S SPENCER
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-1418333 | (3) 35-2040801
| RUDOLPH, J.H. & CO | ROGERS GROUP, | NC. | GOHVANN ASPHALT & CONSTR. , |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0133 801-06710 720.000 DAY | 20. 30000 14616. 00| 13. 00000 9360. 00| 15. 00000 10800. 00
FLASHI NG ARROW S| GN | | |
0134 801-06775 LUWP| 74000. 00000 74000. 00| 142807. 92000 142807.92| 120000. 00000 120000. 00
MAI NTAI NI NG TRAFFI C | | |
0135 801-09133 2.000 EACH 15200. 00000 30400. 00| 10000. 00000 20000. 00| 10000. 00000 20000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0136 802-04893 18. 000 EACH| 208. 00000 3744. 00| 205. 00000 3690. 00| 65. 00000 1170. 00
REFERENCE POST | [
0137 802-05701 367.600 m | 25. 00000 9190. 00| 24. 60000 9042. 96| 21. 00000 7719. 60
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0138 802- 05702 88.200 m | 25. 20000 2222. 64| 24. 80000 2187. 36| 14. 20000 1252. 44
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [ [
0139 802- 76015 19.120 n2 | 211. 00000 4034. 32| 207. 90000 3975. 05| 200. 00000 3824. 00
S| G\, PANEL, ENCAPSULATED LENS W TH LEGEND]| | |
0140 802- 76025 4.148 n2 | 164. 00000 680. 27| 161. 70000 670. 73| 124. 76000 517.50

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |

0141 802- 76035 84.119 n2 | 104. 00000 8748. 38| 102. 50000 8622. 20| 129. 99000 10934. 63
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND 2. 54 nm THI CKNESS | | |

0142 802- 76045 10.800 n2 | 106. 00000 1144. 80| 104. 00000 1123. 20| 135. 00000 1458. 00
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS | [

0143 802- 76095 545.760 kg | 4. 64000 2532. 33| 4.57000 2494. 12| 4. 60000 2510. 50
STRUCTURAL STEEL, BREAKAWAY | | |

0144 802- 91122 4.000 EACH 140. 00000 560. 00| 138. 50000 554. 00| 120. 00000 480. 00
SIGN, GROUND MOUNTED, RESET | | |

0145 804- 06725 234.000 EACH| 16. 20000 3790. 80| 19. 45000 4551. 30| 19. 45000 4551. 30
DELI NEATOR W TH PCST, DI, 75 nm | | |

0146 804- 06740 218.000 EACH| 18. 00000 3924. 00| 19. 95000 4349. 10| 19. 95000 4349. 10
DELI NEATOR W TH PCST, D2 | | |

0147 808- 01329 8.000 EACH 157. 00000 1256. 00| 55. 00000 440. 00| 55. 00000 440. 00

PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WRONG VY RAMP ARROW | | |

0148 808-06702 7022.000 m | 0. 91000 6390. 02| 0. 90000 6319. 80| 0. 90000 6319. 80
LI NE, THERMOPLASTIC, BROKEN, WH TE, 125 | | |
mm I I I

0149 808-06703 36000.000 m | 0. 73000 26280. 00| 0. 72000 25920. 00| 0. 72000 25920. 00

LI NE, THERMOPLASTIC, SCLID, WH TE, 100mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PACGE : 180 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 161, 387. 65 ROUTE : |-64
CALL ORDER : 180 CONTRACT ID : R -24414-A COUNTIES : DUBO S SPENCER
LETTI NG DATE : 11/16/99 10:00 AM DI STR CT : VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-0626844 | (2) 35-1418333 | (3) 35-2040801
| RUDOLPH, J.H & QO | ROGERS GROUP, | NC. | GOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0150 808- 06705 3740.000 m | 2. 18000 8153. 20| 2. 15000 8041. 00| 2. 15000 8041. 00
LI NE, THERMOPLASTIC, SOLID, WHI TE, 200 | | |
mm | | I
0152 808- 06716 1898.000 m | 2. 03000 3852. 94| 0. 80000 1518. 40| 0. 80000 1518. 40
LI NE, REMOVE | |
0153 808- 75245 20817.000 m | 0. 81000 16861. 77| 0. 72000 14988. 24| 0. 72000 14988. 24
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm [ | [
0154 808- 75297 20.000 m | 8. 60000 172.00 8. 50000 170. 00| 8. 50000 170. 00

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 600mm |
0155 808- 75996 1400. 000 EACH| 3. 92000 5488. 00

2. 75000 3850. 00| 5. 00000 7000. 00

SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |

0156 808- 75998 1359.000 EACH 23. 90000 32480. 10| 23. 50000 31936. 50| 23. 50000 31936. 50
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0157 201- 02858 500.000 m | 11. 70000 5850. 00| 16. 00000 8000. 00| 8. 00000 4000. 00
DI TCH CLEANING , PAVED SI DE DI TCH | | [

0158 211- 02050 160.000 n8 | 15. 50000 2480. 00| 36. 20000 5792. 00| 38. 00000 6080. 00
B BORROW | |

0159 619- 98427 50.000 EACH| 106. 00000 5300. 00| 243. 00000 12150. 00 175. 00000 8750. 00
CLEAN DRAI NS , UNDERDRAI N OUTLET PIPE | | |

0160 801- 04627 80.000 DAY | 870. 00000 69600. 00| 324. 00000 25920. 00| 250. 00000 20000. 00
WATCHVAN | | |

0161 801- 06732 40.000 m | 10. 10000 404. 00| 13. 00000 520. 00| 15. 00000 600. 00
TEMPCRARY PAVEMENT MARKING |1 , STOP | |
LINE, 600 mm | | |

0162 801-97143 20.000 m | 18. 00000 360. 00| 20. 00000 400. 00| 24.00000 480. 00
TEMPORARY PAVEMENT MARKING |, WH TE, | | |
600 nm | | |

0163 715- 46005 1.000 EACH 675. 00000 675. 00| 295. 00000 295. 00| 280. 00000 280. 00
Pl PE END SECTION, 375 mm | |

SECTI ON TOTALS | $ 6,664, 903. 90| $ 6,729, 231. 64| $ 6,970, 000. 00
------------------------------------------ o e o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeeeoan

CONTRACT TOTALS [ $ 6, 664,903. 90| $ 6,729, 231. 64| $ 6,970, 000. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 180 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 161, 387. 65 ROUTE : |-64
CALL ORDER . 180 CONTRACT ID : R -24414-A COUNTIES : DUBA S SPENCER
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  RESURFACE

I
0001 105-01925 15.000 MOs | 2000. 00000 30000. 00|

|

FIELD OFFICE, 51.1 n2 | [ |
0002 105- 06845 LUMP|  40000. 00000 40000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  366000. 00000 366000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  35000. 00000 35000. 00| |
CLEARI NG RI GHT OF VAY | | |
0005 201-90788 LUMP| 1583. 00000 1583. 00| |
DEBRI S, REMOVE | [ |
0006 202- 02240 986.000 n2 | 18. 00000 17748. 00| |
PAVEMENT, REMOVE | | |
0007 202- 02241 1716.000 m | 6. 30000 10810. 80| |
GUARDRAI L, REMOVE | | |
0008 202- 02676 10000. 000 My | 1. 75000 17500. 00| |
TRANSPORTATI ON OF SALVAGEABLE M LLED | | |
MATERI AL | [ |
0009 202-51328 LUMP|  11000. 00000 11000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO. 1 [ [ |
0010 202- 51328 LUMP| 4950. 00000 4950. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO. 2 [ [ |
0011 202-51822 2305.300 n2 | 7.00000 16137. 10| |
BRI DGE DECK OVERLAY, REMOVE | | |
0012 202- 60820 215032.300 n2 | 0. 29000 62359. 37| |
SURFACE M LLING ASPHALT | | |
0013 202- 74040 4.000 EACH 348. 32000 1393. 28| |
SI GN AND SUPPCRTS, W DE FLANGE, REMOVE | | |
0014 202- 74045 83.000 EACH 83. 60000 6938. 80| |
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| [ |
0015 202- 90090 18.000 n2 | 100. 00000 1800. 00| |
CONCRETE FOR EXPANSI ON JONT, REMOVE | | |
0016 202- 99187 1533.600 m | 3. 70000 5674. 32| |
FENCE, FARM FI ELD, REMOVE | | |
0017 203- 02020 27443.000 n8 | 6. 50000 178379. 50| |
EXCAVATI ON, UNCLASSI FI ED | | |
0018 203- 02045 4050.300 n8 | 5. 00000 20251. 50] |
I

EXCAVATI ON FOR SUBGRADE TREATMENT [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/22/99
PAGE : 180 -11

ENG NEER S ESTI MATE: $ 9, 161, 387. 65 ROUTE : |-64
CALL ORDER . 180 CONTRACT ID : R -24414-A COUNTIES : DUBA S SPENCER
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | |
| E & B PAVI NG | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0019 203-02070 265.000 nB8 | 2. 10000 556. 50| |
BORROW | [ |
0020 203-02080 18.300 km | 7121. 38000 130321. 25| |
LI NEAR GRADI NG [ [
0021 203- 03386 9000.570 n2 | 3. 30000 29701. 88| |
LI ME STABI LI ZED SO L M XTURE, PROCESS | | |
0022 203-92634 25675.000 nB8 | 20. 50000 526337. 50| |
BACKFI LL, ROCK | [ |
0023 205- 02224 1170.000 m | 6. 55000 7663. 50| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0024 205- 02229 460.000 m | 12. 05000 5543. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0025 205- 02234 17.000 EACH 85. 00000 1445, 00| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0026 205- 02236 24.000 EACH 80. 00000 1920. 00| |
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
DROP | NLET PROTECTI ON [ [ [
0027 303- 04056 6430.000 My | 13. 50000 86805. 00| |
COVPACTED AGGREGATE FOR BASE, 0, 73 | | |
0028 303-60012 4829.000 My | 11. 55000 55774. 95| |
AGGREGATE, 2 | | [
0029 303-60900 332.900 My | 25. 00000 8322. 50| |
COVPACTED AGGREGATE FOR BASE, 0 | | |
0030 305- 05204 1000. 000 My | 70. 00000 70000. 00| |
HVA FOR PATCHI NG | | |
0031 305- 05206 244.300 My | 80. 00000 19544. 00| |
W DENI NG W TH HVA [ [ [
0033 401- 05437 1831.000 My | 36. 85000 67472. 35| |
QC/ QA HVA BASE 25.0 mm MAI NLI NE | | [
0034 401- 05455 37141.000 My | 31. 00000 1151371. 00| |
QC/ QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| [ [
0035 401- 05456 17111.000 My | 44, 00000 752884. 00| |
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | [ [
0036 401- 05459 2970.000 My | 34. 00000 100980. 00| |
QA HVA BASE 25.0 mm SHOULDER | | |
0037 401- 05462 10044.000 My | 35. 00000 351540. 00| |
QA HMA | NTERVEDI ATE 12.5 nm  SHOULDER| | |
0038 401- 05464 12144.000 My | 36. 00000 437184. 00| |
|

QC/ QA HVA SURFACE 9.5 nm SHOULDER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 180 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 161, 387. 65 ROUTE : |-64
CALL ORDER . 180 CONTRACT ID : R -24414-A COUNTIES : DUBA S SPENCER
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST
0039 401- 06264 LUMP| 7000. 00000 7000. 00|
PROFI LOGRAPH, HMVA | |
0041 402- 05495 50.000 My | 65. 00000 3250. 00|
HVA WEDGE AND LEVEL | |
0042 406- 05520 199.000 My | 185. 00000 36815. 00|
ASPHALT FOR TACK COAT | |
0044 501- 04842 960.700 n2 | 65. 00000 62445. 50|
CEMENT CONCRETE PAVEMENT, RElI NFORCED, | |
260 mMm | |
0045 601- 01522 12. 000 EACH| 1300. 00000 15600. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | |
0046 601-03130 8.000 EACH 315. 00000 2520. 00|
GUARDRAI L TRANSI TI ON, W THRI E BEAM | |
1.905 m |
0047 601-04150 45.720 m 293. 00000 13395. 96|

|

GUARDRAI L, THRIE BEAM 1.905 m SPACI NG , | |
W TH CONCRETE BASE |
I

0048 601- 05999 8. 000 CH| 40. 00000 320. 00|
CURVED TERM NAL END |
0049 601-06233 .000 EACH 7100. 00000 7100. 00|
0050 601-06246 1.000 EACH 34200. 00000 34200. 00|
| MPACT ATTENUATCR, R2, WL, 110 knih | |
0051 601-94689 12.000 EACH 3650. 00000 43800. 00|
GUARDRAI L END TREATMENT, G5 | |
0052 601- 94690 10. 000 EACH 3650. 00000 36500. 00|
GUARDRAI L END TREATMENT, M5 | |
0053 601-97774 1.000 EACH 2300. 00000 2300. 00|

GUARDRAI L END TREATMENT, CS, SPARE | |
PARTS PACKAGE | [
0054 601- 97803 1.000 EACH 2300. 00000 2300. 00|
GUARDRAI L END TREATMENT, MS, SPARE | |
PARTS PACKAGE | [

0055 601-99105 1887.780 m | 35. 00000 66072. 30|
GUARDRAI L, WBEAM 1.905 m SPACI NG | |
0056 601-99108 991.270 m | 50. 00000 49563. 50|
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | |
m SPACI NG | |
0057 601-99123 4.000 EACH 2100. 00000 8400. 00|
GUARDRAI L TRANSI TION, GP | |
0058 602- 06639 500.000 m | 85. 00000 42500. 00|

|
I
|
I
|
I
I
I
|
I
|
I
|
I
I
I
I
|
| MPACT ATTENUATCR, ED, WL, 110 knd h | | |
I
I
|
I
I
I
I
I
I
I
I
I
I
I
|
I
|
I
|

TEMPORARY CONCRETE BARRI ER, ANCHORED | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 180 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 161, 387. 65 ROUTE : |-64
CALL ORDER . 180 CONTRACT ID : R -24414-A COUNTIES : DUBA S SPENCER
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0059 602- 06646 460.000 m | 80. 00000 36800. 00| |
TEMPORARY CONCRETE BARRI ER | | |
0060 602- 06729 32.000 EACH 8. 00000 256. 00| |
BARRI ER DELI NEATCR | | |
0061 603- 06040 1500.000 m | 20. 00000 30000. 00| |
FENCE, FARM FIELD, 1190 nm | | |
0062 603- 06060 62.000 m | 21. 00000 1302. 00| |
FENCE, FARM FI ELD, RESET | | |
0063 603- 93088 265.000 m | 19. 00000 5035. 00| |
FENCE, FARM FI ELD, REPAIR | [ |
0064 607- 06335 5.000 m | 96. 40000 482. 00| |
PAVED SIDE DI TCH, A | | |
0065 607- 06340 20.000 m | 117. 50000 2350. 00| |
PAVED S| DE DI TCH, B | | |
0066 607- 06345 15.000 m | 160. 00000 2400. 00| |
PAVED SIDE DI TCH, C | | |
0067 607- 06350 50.000 m | 195. 00000 9750. 00| |
PAVED SIDE DI TCH, D | | |
0068 616- 02320 35728.000 n2 | 1. 72000 61452. 16| |
GEOTEXTI LES | [ |
0069 616- 05688 1332.000 My | 20. 99000 27958. 68| |
R PRAP, CLASS 1 | | |
0070 616- 06451 10269.000 My | 16. 50000 169438. 50| |
Rl PRAP, UNI FORM | | |
0071 616- 95754 10657.000 m | 3. 40000 36233. 80| |
PAVED SI DE DI TCH, BREAK | | |
0072 621- 01004 2.000 EACH 650. 00000 1300. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0073 621- 02363 41000.000 n2 | 0. 36000 14760. 00| [
MULCHED SEEDI NG, T, CONVENTIONAL M X | | |
0074 621- 06559 141000.000 12 | 0. 40000 56400. 00| |
MULCHED SEEDI NG, R | [ |
0075 621- 06567 500.000 kL | 1. 00000 500. 00| |
WATER | [ |
0076 621- 06574 40.000 n2 | 4. 65000 186. 00| |
SODDI NG | | |
0077 702- 51005 7.900 n8 | 700. 00000 5530. 00| |
CONCRETE, A, SUBSTRUCTURE | | |
0078 702- 51863 440.000 EACH| 7.00000 3080. 00| |
I

FI ELD DRI LLED HOLE I N CONCRETE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 180 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 161, 387. 65 ROUTE : |-64
CALL ORDER . 180 CONTRACT ID : R -24414-A COUNTIES : DUBA S SPENCER
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | |
| E & B PAVI NG | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0079 702-90915 29.400 n8 | 475. 00000 13965. 00| |
CONCRETE, A | | |
0080 702- 94656 2.480 nB | 560. 00000 1388. 80| |
CONCRETE, B | [ |
0081 703-01540 144. 000 EACH 9. 00000 1296. 00| |
THREADED TI E BAR ASSEMBLY | [ [
0082 703-51030 15537.300 kg | 1. 25000 19421. 63| |
REI NFORCI NG STEEL | [ [
0083 703-51032 6164.000 kg | 1. 40000 8629. 60| |
REI NFORCI NG STEEL, EPOXY CQATED | | |
0084 706-51020 16.700 n8 | 950. 00000 15865. 00| |
CONCRETE, C, RAILING | | [
0085 709-51821 LUWP| 7000. 00000 7000. 00| |
SURFACE SEAL , STR NO. 1 | | |
0086 709-51821 LUWP| 4000. 00000 4000. 00| |
SURFACE SEAL , STR NO. 2 | | [
0088 715-02246 2.000 EACH 1220. 00000 2440. 00| |
PI PE END SECTI ON, 1200 mm [ [ [
0089 715-02837 30.000 m | 80. 00000 2400. 00| |
Pl PE, POLYETHYLENE LI NER, 250 mm | | |
0090 715-02840 1252.000 m | 222. 00000 277944. 00| |
Pl PE, POLYETHYLENE LI NER, 750 mm | | |
0091 715-02979 64.000 m | 82. 00000 5248. 00| |
Pl PE, POLYETHYLENE LI NER, 300 mm | | |
0092 715- 03405 88.000 m | 1105. 00000 97240. 00| |
Pl PE, POLYETHYLENE LI NER, 1500 mm | | |
0093 715- 04855 3.000 EACH 1130. 00000 3390. 00| |
PI PE END SECTI ON, 1050 mm | | [
0094 715-05048 1435.000 m | 11. 85000 17004. 75| |
PIPE, TYPE 4, O RCULAR 150 mm [ | |
0095 715- 05049 40.000 m | 36. 00000 1440. 00| |
PIPE, TYPE 4, O RCULAR 200 mm [ | |
0096 715-05115 256.000 m | 36. 00000 9216. 00| |
PIPE, TYPE 1, O RCULAR 150 mm | | |
0097 715-05118 30.000 m | 55. 00000 1650. 00| |
PIPE, TYPE 1, O RCULAR 300 mm [ | |
0098 715-05119 10.000 m | 64. 00000 640. 00| |
PIPE, TYPE 1, O RCULAR 375 nm | | |
0099 715-05136 10.200 m | 590. 00000 6018. 00| |
PI PE, TYPE 1, C RCULAR, 1800 mm , FBBCS, | | |
WBPI, 75x25, 2.77mm | | [



SURFACE M LLI NG

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PACGE : 180 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 9, 161, 387. 65 ROUTE : |-64
CALL ORDER . 180 CONTRACT ID : R -24414-A COUNTIES : DUBA S SPENCER
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1139301 | |
| E & B PAVI NG | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0100 715-05597 8.000 m | 173. 00000 1384. 00| |
Pl PE EXTENSI ON, Cl RCULAR, 600 nm , FBBCS, | | |
WBPI, 68x13, 2.77mm | |
0101 715-05750 254.000 m | 920. 00000 233680. 00| |
Pl PE, POLYETHYLENE LI NER, 1600 mm | | |
0102 715- 05756 4.000 m | 202. 00000 808. 00| |
PI PE EXTENSI ON, Cl RCULAR, 300 mm , FBBCS, | | |
WBPl, 68x13, 2.01mm | | [
0103 715- 06004 1.000 EACH 960. 00000 960. 00| |
CONCRETE ANCHOR, 1200 mm | | [
0104 715- 06492 1.000 EACH 1155. 00000 1155. 00| |
CONCRETE ANCHOR, 1350 mm | | [
0105 715- 46000 5.000 EACH 130. 00000 650. 00| |
PI PE END SECTI ON, 300 mm | | |
0106 715- 46010 1.000 EACH 385. 00000 385. 00| |
PI PE END SECTION, 450 mm | | [
0108 715- 46040 5.000 EACH 945. 00000 4725. 00| |
PI PE END SECTION, 900 mm | [ [
0109 715-96913 268.000 m | 285. 00000 76380. 00| |
Pl PE, POLYETHYLENE LI NER, 900 mm | | |
0110 715-96914 345.000 m | 402. 00000 138690. 00| |
Pl PE, POLYETHYLENE LI NER, 1050 mm | | |
0111 718-04881 40. 000 EACH 305. 00000 12200. 00| |
OUTLET PROTECTOR, B | | [
0112 718-52610 332.400 n8 | 38. 60000 12830. 64| |
AGGREGATE FOR UNDERDRAI NS | [ [
0113 718-99153 960. 000 nR2 | 3. 00000 2880. 00| |
GEOTEXTI LES FOR UNDERDRAI N | | [
0114 720- 45005 1.000 EACH 2300. 00000 2300. 00| |
I NLET, A2 | [ |
0115 720- 45065 9.000 EACH 6200. 00000 55800. 00| |
I NLET, N12 | [ [
0116 722-51401 74.000 n2 | 200. 00000 14800. 00| |
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0117 722-51842 2305.300 n2 | 50. 00000 115265. 00| |
BRI DGE DECK OVERLAY | [ |
0118 722-51846 24.000 nB8 | 395. 00000 9480. 00| |
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0119 722-51852 446.300 n2 | 43. 00000 19190. 90| |
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0120 722-60824 2305.300 n2 | 2. 00000 4610. 60| |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 180 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 161, 387. 65 ROUTE : |-64
CALL ORDER . 180 CONTRACT ID : R -24414-A COUNTIES : DUBA S SPENCER
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0121 724-03276 59.000 m | 300. 00000 17700. 00| |
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0122 730- 02398 1. 000 EACH 2170. 00000 2170. 00| |
SAFETY METAL END SECTION, 6:1, 900 mm | [ [
0123 730- 02407 1. 000 EACH 2700. 00000 2700. 00| |
SAFETY METAL END SECTI ON, 4:1, 1200 nm | | [
0124 730- 02630 1. 000 EACH 1015. 00000 1015. 00| [
SAFETY METAL END SECTION, 6:1, 610 mm | [ [
0125 730- 97559 1. 000 EACH 4600. 00000 4600. 00| [
GRATED BOX END SECTICN, |1, 10:1, 300 nmj [ [
0126 801-01093 12.000 EACH| 895. 00000 10740. 00| [
TEMPORARY WORKSI TE SPEED LIM T SI GN | | [
ASSEMBLY | | I
0127 801- 03290 2.000 EACH 295. 00000 590. 00| |
CONSTRUCTI ON SIGN, C | [ [
0128 801- 06203 18066.000 m | 0. 14000 2529. 24| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | [ [
0129 801- 06207 18338.000 m | 2. 85000 52263. 30| |
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | [
100 mm | [ |
0130 801- 06606 8.000 EACH 135. 00000 1080. 00| [
BARRI CADE, |11B | | [
0131 801- 06640 84.000 EACH 95. 00000 7980. 00| [
CONSTRUCTI ON SI GN, A | | [
0132 801- 06645 24.000 EACH 30. 00000 720. 00| [
CONSTRUCTI ON SI GN, B | | |
0133 801- 06710 720.000 DAY | 13. 00000 9360. 00| |
FLASH NG ARROW S| GN | [ [
0134 801- 06775 LUMP|  241000. 00000 241000. 00| [
MAI NTAI NI NG TRAFFI C | | [
0135 801- 09133 2.000 EACH 9900. 00000 19800. 00| [
TEMPORARY CHANGEABLE MESSAGE SI GN | | [
0136 802- 04893 18. 000 EACH| 205. 33000 3695. 94| [
REFERENCE POST | | [
0137 802- 05701 367.600 m | 24. 62000 9050. 31| [
SI GN POST, SQUARE, 1, RElI NFORCED ANCHOR | | [
BASE | [ [
0138 802- 05702 88.200 m | 24. 80000 2187. 36 |
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | [
BASE | [ [
0139 802- 76015 19.120 n2 | 207. 94000 3975. 81| |
| |

S| GN, PANEL, ENCAPSULATED LENS W TH LEGEND|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 180 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 161, 387. 65 ROUTE : |-64
CALL ORDER . 180 CONTRACT ID : R -24414-A COUNTIES : DUBA S SPENCER
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0140 802- 76025 4.148 n2 | 161. 76000 670. 98]
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 mm TH CKNESS | |

0141 802- 76035 84.119 n2 | 102. 48000 8620. 52|
SIGN, SHEET, ENCAPSULATED LENS W TH [

LEGEND 2. 54 nm THI CKNESS |

0142 802- 76045 10.800 n2 | 104. 03000 1123. 52
SI GN, SHEET ENCAPSULATED LENS W TH |
LEGEND, 3.18 mm TH CKNESS

|

I

I

I

| |

I I

| |

| | |

0143 802- 76095 545.760 kg | 4.57000 2494. 12 |
STRUCTURAL STEEL, BREAKAWAY | | |
0144 802-91122 4.000 EACH 138. 60000 554. 40| |
SIGN, GROUND MOUNTED, RESET | | |
0145 804- 06725 234.000 EACH 19. 50000 4563. 00| |
DELI NEATOR W TH PCST, DI, 75 nm | | |
0146 804- 06740 218.000 EACH 20. 75000 4523. 50| |
DELI NEATOR W TH PCST, D2 | | |
0147 808- 01329 8.000 EACH 55. 00000 440. 00| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WRONG VY RAMP ARROW | |
0148 808- 06702 7022.000 m | 0. 90000 6319. 80| |
LINE, THERMOPLASTIC, BROKEN, WHI TE, 125 | | |
mm I I I
0149 808- 06703 36000.000 m | 0. 72000 25920. 00| |
LINE, THERMOPLASTIC, SOLID, WH TE, 100mm | |
0150 808- 06705 3740.000 m | 2. 15000 8041. 00| |
LINE, THERMOPLASTIC, SOLID, WHI TE, 200 | | |
mm [ I I
0152 808- 06716 1898.000 m | 0. 80000 1518. 40| |
LI NE, REMOVE | | |
0153 808- 75245 20817.000 m | 0. 72000 14988. 24| |
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm | |
0154 808- 75297 20.000 m | 8. 50000 170. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0155 808- 75996 1400. 000 EACH| 2. 75000 3850. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |
0156 808- 75998 1359.000 EACH| 23. 50000 31936. 50| |
I

SNOWPLOWABLE RAI SED PAVEMENT NMARKER | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 180 -18
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 9, 161, 387. 65 ROUTE : |-64
CALL ORDER . 180 CONTRACT ID : R -24414-A COUNTIES : DUBA S SPENCER
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0157 201- 02858 500.000 m | 18. 00000 9000. 00| |
DI TCH CLEANING , PAVED SI DE DI TCH | | |
0158 211- 02050 160.000 n8 | 27. 30000 4368. 00| |
B BORROW | | |
0159 619- 98427 50.000 EACH 442.00000 22100. 00| |
CLEAN DRAINS , UNDERDRAI N OUTLET PIPE | | |
0160 801- 04627 80.000 DAY | 500. 00000 40000. 00| |
WATCHVAN | [ |
0161 801- 06732 40.000 m | 10. 00000 400. 00| [
TEMPORARY PAVEMENT MARKING |1 , STOP | [ [
LINE, 600 mm | | |
0162 801-97143 20.000 m | 20. 00000 400. 00| |
TEMPORARY PAVEMENT MARKING |, WH TE, | [ |
600 nm | | |
0163 715- 46005 1.000 EACH 370. 00000 370. 00| |
Pl PE END SECTION, 375 mm | | |
SECTI ON TOTALS | $ 7,322,088. 36| |

------------------------------------------ o m m e e e e e e et e e e e e et e e et e e e e e e e e e e meeoeoao-o

CONTRACT TOTALS | $ 7,322,088 36| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

WAYNE

1, 394, 632. 46
1, 395, 612. 00
1,564, 446. 68

DATE : 11/22/99
PAGE : 190 -1

100. 0000%
100. 0702%
112.1762%

ENG NEER S ESTI MATE: NONE BELOW ROUTE
CALL ORDER . 190 CONTRACT ID : R -24424-A COUNTI ES :
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 100 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJIECT( S)
SET- AS| DE :
VENDOR RANKI NG :
RANK VENDCR NO. / NAMVE
1 35- 0997978 PHEND & BROMN, | NC. $
2 35-1636776 LI NKEL COVPANY $
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $
4  35-1136349 TSCHUOR, GALE COVPANY, | NC. $

1, 641, 109. 94

117.6732%




OVERHEAD S| GN STRUCTURE, MONOTUBE, |
REMOVE [

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 200 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,579, 469. 73 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -24437-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 11/15/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S) B863022
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35- 0918397 R ETH RI LEY CONSTRUCTI ON $ 1,459,794.25 100. 0000%
2 35- 0999231 HUNT PAVI NG COVPANY, | NC. $ 1,517,139.49 103. 9283%
3 35-1212938 ATLAS EXCAVATI NG | NC $ 1,587,803.79 108. 7690%
4 35-1609544 SCHUTT- LOCKABI LL CO $ 1,591, 209. 42 109. 0023%
5 35-1136349 TSCHUOR, GALE COVPANY, | NC $ 1,604, 923.66 109. 9417%
6 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 1,638, 129.53 112. 2164%
7 35-1357381 O MARA, DAVE CONTRACTOR $ 1,934,816.25 132. 5403%
| (1) 35-0918397 | (2) 35-0999231 | (3) 35-1212938
| RFRETH RI LEY CONSTRUCTI ON | HUNT PAVI NG COVPANY, | NC. | ATLAS EXCAVATING | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 ROAD REHABI LI TATI ON
I I |
0001 105-01925 9.000 MG | 2400. 00000 21600. 00| 500. 00000 4500. 00| 700. 00000 6300. 00
FIELD OFFICE, 51.1 n2 [ | [
0002 105- 06845 LUWP| 43000. 00000 43000. 00| 63470. 00000 63470. 00| 40000. 00000 40000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUVP| 72000. 00000 72000. 00| 87169. 50000 87169. 50| 80000. 00000 80000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP| 25000. 00000 25000. 00| 60398. 03000 60398. 03| 72000. 00000 72000. 00
CLEARI NG RI GHT OF WAY | | [
0005 202- 02241 52.000 m | 27. 00000 1404. 00| 21. 80000 1133. 60| 27. 00000 1404. 00
GUARDRAI L, REMOVE | | |
0006 202-02278 125.000 m | 15. 00000 1875. 00| 15. 53000 1941. 25] 14. 00000 1750. 00
CURB, CONCRETE, REMOVE | | |
0007 202-02279 2282.000 m | 10. 50000 23961. 00| 12. 00000 27384. 00| 15. 50000 35371. 00
CURB AND GUTTER, REMOVE | | [
0008 202- 03875 1.000 EACH 1600. 00000 1600. 00| 1990. 45000 1990. 45| 1100. 00000 1100. 00
CONCRETE STEPS, REMOVE | | |
0009 202-51328 LUWP| 32000. 00000 32000. 00| 10000. 00000 10000. 00| 20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0010 202-52710 1889.000 n2 | 5. 75000 10861. 75| 4.97000 9388. 33| 8. 70000 16434. 30
S| DEWALK, CONCRETE, REMOVE | | [
0011 202- 60820 22918.000 n2 | 1. 60000 36668. 80| 1. 50000 34377. 00| 2. 00000 45836. 00
SURFACE M LLI NG, ASPHALT | | |
0012 202- 74075 2.000 EACH 850. 00000 1700. 00| 495. 00000 990. 00| 500. 00000 1000. 00
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 200 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,579, 469. 73 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -24437-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-0999231 | (3) 35-1212938
| RFETH RI LEY CONSTRUCTI ON | HUNT PAVI NG COVPANY, | NC. | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 203- 02080 1.837 km | 61500. 00000 112975. 50| 80000. 00000 146960. 00| 85000. 00000 156145. 00
LI NEAR GRADI NG | | |
0014 205-02224 639.000 m | 5. 00000 3195. 00| 5. 20000 3322. 80| 5. 57000 3559. 23

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [

0015 205- 02229 91.800 m | 10. 00000 918. 00| 10. 34000 949. 21| 10. 20000 936. 36
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |

0016 205- 02236 8.000 EACH 75. 00000 600. 00| 73. 50000 588. 00| 75. 00000 600. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON [ [

0017 205- 02237 29.000 EACH 27.00000 783. 00| 26. 25000 761. 25| 27.00000 783. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CURB | NLET PROTECTI ON |

0018 211- 02050 41.300 nB | 45. 00000 1858. 50

|
| 40. 00000 1652. 00| 55. 00000 2271. 50
B BORROW | |
0019 211- 02060 304.000 n8 | 40. 00000 12160. 00| 24. 00000 7296. 00| 30. 00000 9120. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0020 303-52308 900.000 My | 23. 00000 20700. 00| 20. 00000 18000. 00| 27.00000 24300. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0021 401- 05437 1135.000 My | 37. 00000 41995. 00| 37. 80000 42903. 00| 38. 50000 43697. 50
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0022 401- 05455 4018.000 My | 31. 00000 124558. 00| 37. 40000 150273. 20| 32. 50000 130585. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0023 401- 05456 1826.000 My | 41. 50000 75779. 00| 48. 40000 88378. 40| 43. 50000 79431. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0024 402- 05470 762.000 My | 41. 00000 31242. 00| 44. 00000 33528. 00| 43. 00000 32766. 00
HVA BASE C25.0 mm MAI NLI NE | | |
0025 406- 05520 13.800 My | 175. 00000 2415. 00| 184. 80000 2550. 24| 200. 00000 2760. 00
ASPHALT FOR TACK COAT | | |
0026 601- 01522 4.000 EACH 1400. 00000 5600. 00| 1760. 00000 7040. 00| 1450. 00000 5800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0027 601- 02103 3.800 m | 75. 00000 285. 00| 99. 75000 379. 05 73. 00000 277. 40
GUARDRAI L, SHOP CURVED, WBEAM 1.905 m | | |
SPACI NG | | |
0028 601- 06037 2.000 EACH 610. 00000 1220. 00 840. 00000 1680. 00| 635. 00000 1270. 00
GUARDRAI L END TREATMENT, | | | |
0029 601- 95434 13.000 m | 250. 00000 3250. 00| 472. 50000 6142. 50| 245, 00000 3185. 00
HANDRAI L, STEEL PIPE, 37.5 nm | | |
0030 601-99105 12.000 m | 85. 00000 1020. 00| 78. 75000 945, 00| 89. 94000 1079. 28

GUARDRAI L, WBEAM 1.905 m SPACI NG | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 200 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,579, 469. 73 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -24437-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-0999231 | (3) 35-1212938
| RFETH RI LEY CONSTRUCTI ON | HUNT PAVI NG COVPANY, | NC. | ATLAS EXCAVATING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0031 601-99132 1.000 EACH 135. 00000 135. 00| 105. 00000 105. 00| 135. 00000 135. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0032 604- 06069 790.000 n2 | 48. 00000 37920. 00| 40. 00000 31600. 00| 42. 00000 33180. 00
CURB RAMP, CONCRETE | | |
0033 604- 44251 3.500 nmB8 | 950. 00000 3325. 00| 3675. 00000 12862. 50| 1000. 00000 3500. 00
STEPS, CONCRETE | | |
0034 604-91531 2405.000 n2 | 29. 50000 70947. 50| 24. 77000 59571. 85| 33. 00000 79365. 00
S| DEWALK, CONCRETE, 100 nm | | |
0035 605- 06120 125.000 m | 38. 00000 4750. 00| 56. 49000 7061. 25| 33. 00000 4125. 00
CURB, CONCRETE | | |
0036 605-06150 1127.000 m | 45. 00000 50715. 00| 33. 29000 37517. 83| 35. 00000 39445. 00
CURB AND GUTTER, C, CONCRETE | | |
0037 605- 06155 86.000 m | 80. 00000 6880. 00| 56. 97000 4899. 42| 38. 00000 3268. 00
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0038 605- 06165 893.000 m | 46. 00000 41078. 00| 33. 59000 29995. 87| 35. 00000 31255. 00
CURB AND GUTTER, C, CONCRETE, MODIFIED | | |
0039 611-05330 2267.000 n2 | 34. 00000 77078. 00| 37. 43000 84853. 81| 45. 00000 102015. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 mMm | | |
0040 611-06497 12.000 EACH 100. 00000 1200. 00| 141. 75000 1701. 00| 100. 00000 1200. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0041 611-06498 6.000 EACH 125. 00000 750. 00| 194. 25000 1165. 50| 125. 00000 750. 00
MAI LBOX ASSEMBLY, DOUBLE | | [
0042 615- 06505 9.000 EACH 400. 00000 3600. 00| 446. 25000 4016. 25| 330. 00000 2970. 00
MONUMENT, B | | |
0043 616- 02320 228.000 n2 | 3. 00000 684. 00| 2.98000 679. 44| 4. 80000 1094. 40
GEOTEXTI LES | | |
0044 616- 06405 41.000 My | 33. 00000 1353. 00| 26. 53000 1087. 73| 24. 00000 984. 00
Rl PRAP, REVETMENT | | [
0045 616- 95000 76.200 n2 | 36. 00000 2743. 20| 25. 21000 1921. 00| 49. 00000 3733. 80
R PRAP, HAND LAI D, 600 nm | | |
0046 621-01004 1.000 EACH 325. 00000 325. 00| 315. 00000 315. 00| 325. 00000 325. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0047 621-06545 0.970 My | 700. 00000 679. 00| 727. 65000 705. 82| 725. 00000 703. 25
FERTI LI ZER | | |
0048 621- 06554 178.000 kg | 12. 00000 2136. 00| 11.11000 1977. 58| 11. 00000 1958. 00
SEED M XTURE, U | | |
0049 621- 06565 4.900 My | 600. 00000 2940. 00| 559. 65000 2742. 29| 560. 00000 2744. 00
I

MJULCHI NG MATERI AL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,579, 469. 73 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -24437-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-0999231 | (3) 35-1212938
| RFETH RI LEY CONSTRUCTI ON | HUNT PAVI NG COVPANY, | NC. | ATLAS EXCAVATING | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0050 621- 06567 95.000 kL | 10. 00000 950. 00| 1. 05000 99. 75| 1. 10000 104. 50
VWATER | | |
0051 621-06575 5227.000 n2 | 3. 00000 15681. 00| 3. 02000 15785. 54| 3. 00000 15681. 00
SODDI NG, NURSERY | | [
0052 702-51863 135. 000 EACH| 9. 00000 1215. 00| 21. 00000 2835. 00| 11. 00000 1485. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0053 703-51032 1602. 000 kg | 3. 00000 4806. 00| 3. 68000 5895. 36| 1. 95000 3123. 90
REI NFORCI NG STEEL, EPOXY CQATED | | |
0054 704-51002 8.800 nB | 1250. 00000 11000. 00| 4725. 00000 41580. 00| 625. 00000 5500. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0055 706-51025 18.000 m | 425. 00000 7650. 00| 813. 75000 14647. 50| 325. 00000 5850. 00
CONCRETE, C, RAILING | | [
0056 709-51821 LUWVP| 950. 00000 950. 00| 5775. 00000 5775. 00| 1500. 00000 1500. 00
SURFACE SEAL | | |
0057 711- 05396 LUVP| 8500. 00000 8500. 00| 4077. 42000 4077. 42| 9500. 00000 9500. 00
REPLACE DECORATI VE | SLAND | | [
0058 714-04802 105.100 n2 | 250. 00000 26275. 00| 210. 00000 22071. 00| 335. 00000 35208. 50
CONCRETE MODULAR BLOCK WALL | | [
0059 715-05048 1408.000 m | 9. 50000 13376. 00| 7. 24000 10193. 92| 9. 20000 12953. 60
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0060 715-05149 493.000 m | 100. 00000 49300. 00| 45, 98000 22668. 14| 150. 00000 73950. 00
PIPE, TYPE 2, O RCULAR 300 nm [ [ [
0061 715-05151 234.000 m | 61. 00000 14274. 00| 48. 92000 11447. 28| 160. 00000 37440. 00
PIPE, TYPE 2, O RCULAR 375 nm [ [ |
0062 715-05152 6.000 m | 170. 00000 1020. 00| 301. 29000 1807. 74| 150. 00000 900. 00
PIPE, TYPE 2, O RCULAR 450 mm [ [ |
0063 715-91361 6.000 m | 51. 00000 306. 00| 67. 63000 405. 78| 40. 00000 240. 00
PIPE, PVC, 150 nm | | |
0064 718-04880 1.000 EACH 450. 00000 450. 00| 592. 90000 592. 90| 830. 00000 830. 00
OUTLET PROTECTOR, A | | |
0065 718-52610 224.000 n8 | 50. 00000 11200. 00| 34. 46000 7719. 04 34. 00000 7616. 00
AGGREGATE FOR UNDERDRAI NS | | [
0066 718-99153 3561.000 n2 | 1. 50000 5341. 50| 1. 53000 5448. 33| 1. 75000 6231. 75
GEOTEXTI LES FOR UNDERDRAI N | | [
0067 720-03757 2.000 EACH 3500. 00000 7000. 00| 2970. 55000 5941. 10| 2200. 00000 4400. 00
MANHOLE, C15 | | |
0068 720-44000 45. 000 EACH 360. 00000 16200. 00| 193. 00000 8685. 00| 325. 00000 14625. 00
CASTI NG ADJUST TO GRADE | | |
0069 720-44025 1.000 EACH 475. 00000 475. 00| 523. 33000 523. 33| 550. 00000 550. 00
CASTING 4, FURN SH AND ADJUST TO GRADE | | |
0070 720-45030 8.000 EACH 1100. 00000 8800. 00| 784. 81000 6278. 48| 925. 00000 7400. 00

I NLET, E7 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 200 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,579, 469. 73 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -24437-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-0999231 | (3) 35-1212938
| RFETH RI LEY CONSTRUCTI ON | HUNT PAVI NG COVPANY, | NC. | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 720- 45205 1.000 EACH 2600. 00000 2600. 00| 1495. 56000 1495. 56| 1100. 00000 1100. 00
CATCH BASI N, A2 | | |
0072 720- 45235 2.000 EACH 1400. 00000 2800. 00| 958. 32000 1916. 64| 1100. 00000 2200. 00
CATCH BASI N, E7 | | [
0073 720- 45410 15.000 EACH| 2600. 00000 39000. 00| 1425. 02000 21375. 30| 1500. 00000 22500. 00
MANHOLE, C4 | | [
0074 720-98174 4.000 EACH 2025. 00000 8100. 00| 1521. 94000 6087. 76| 1400. 00000 5600. 00
| NLET, B15 | | |
0075 720- 98555 7.000 EACH 2025. 00000 14175. 00| 1572. 64000 11008. 48| 1400. 00000 9800. 00
I NLET, C15 | | |
0076 720-99416 3.000 EACH 2100. 00000 6300. 00| 1649. 84000 4949. 52| 1500. 00000 4500. 00
CATCH BASI N, B15 | | [
0077 720-99417 12. 000 EACH 2200. 00000 26400. 00| 1767. 08000 21204. 96| 1500. 00000 18000. 00
CATCH BASI N, C15 | | |
0078 722-51401 11.700 n2 | 230. 00000 2691. 00| 286. 65000 3353. 81| 325. 00000 3802. 50
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0079 722-51852 11.700 n2 | 190. 00000 2223. 00| 79. 80000 933. 66| 150. 00000 1755. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0080 801-06207 4359.000 m | 3. 00000 13077. 00| 3. 15000 13730. 85| 3. 10000 13512. 90
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0081 801- 06606 46. 000 EACH 125. 00000 5750. 00| 136. 50000 6279. 00| 140. 00000 6440. 00
BARRI CADE, |11B | | [
0082 801- 06640 54.000 EACH 100. 00000 5400. 00| 120. 75000 6520. 50| 130. 00000 7020. 00
CONSTRUCTI ON SI GN, A | | |
0083 801-06710 300. 000 DAY | 13. 50000 4050. 00| 18. 90000 5670. 00| 19. 00000 5700. 00
FLASHI NG ARROW S| GN | | |
0084 801-06775 LUMP| 77500. 00000 77500. 00| 90000. 00000 90000. 00| 88500. 00000 88500. 00
MAI NTAI NI NG TRAFFI C | | |
0085 802-02475 40. 000 EACH 45, 00000 1800. 00| 157. 50000 6300. 00| 50. 00000 2000. 00
SI GN, PANEL, REMOVE AND RELOCATE | | |
0086 802- 76025 11.610 n2 | 155. 00000 1799. 55] 162. 75000 1889. 53| 135. 00000 1567. 35

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |

0087 802- 76055 83.400 m | 21. 00000 1751. 40| 30. 45000 2539. 53| 12. 30000 1025. 82
SI GN POST, A | | |

0088 805- 02327 7.000 EACH 65. 00000 455. 00| 262. 50000 1837. 50| 200. 00000 1400. 00
SI GNAL DETECTCR HOUSI NG, ADJUST TO GRADE| | |

0089 805- 78470 1372.000 m | 4. 00000 5488. 00| 1. 58000 2167. 76| 1. 15000 1577. 80
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | |

0090 805- 78510 258.000 m | 4. 00000 1032. 00| 4. 20000 1083. 60| 3. 10000 799. 80

SI GNAL CABLE, 2C 16GA., SHI ELDED | | |



ENG NEER S ESTI MATE: $ 1, 579, 469. 73
CALL CRDER : 200
LETTI NG DATE : 11/16/99 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : R -24437-A
DI STRI CT :

ROUTE :
COUNTI ES

SEYMOUR DI STRI CT

DATE : 11/22/99
PAGE : 200 -6

JCOHNSON

| (1) 35-0918397
| RIETH RI LEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

0091 808-06701 94.000 m
LI NE, THERMOPLASTI C, BROKEN, WHI TE,
100mMm

0092 808-06703 533.000 m
0093 808- 06705 454.000 m

LI NE, THERMOPLASTIC, SOLID, WH TE, 200

|
|
|
LI NE, THERMOPLASTI C, SOLID, WHI TE, 100nmij
[
I
mm |

|

0094 808-06713 852.000 m
LINE, PAINT, SCLID, WHITE, 100 mm |
0095 808-06714 3767.000 m |
LINE, PAINT, SCLID, YELLOW 100 nm |
0096 808-06716 610.000 m |
LI NE, REMOVE |
0097 808- 75047 16.000 m |
LINE, PAINT, SCLID, YELLOW 150 nm |
0098 808- 75240 544,000 m

I
LI NE, THERMOPLASTI C, BROKEN, YELLOW |
100nm |
0099 808- 75245 3162.000 m |
LINE, THERMOPLASTIC, SOLID, YELLOW [
100nm |
0100 808- 75278 35.000 m |
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SOLI D, YELLON CROSSHATCH LINE, 300nm |
0101 808- 75297 124.000 m |
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LI NE, 600mm |
0102 808- 75320 33.000 EACH
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON ARROW
0103 808- 75325 7.000 EACH
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) |
SECTI ON TOTALS |

CONTRACT TOTALS [

UNI'T PR CE

$ 1,459, 794.

| (2) 35-0999231
| HUNT PAVI NG COMPANY, | NC.

I
ANOUNT]|

1. 00000 94. 00|
|

1. 00000 533. 00|
|

3.00000 1362. 00|
|

0. 25000 213. 00|
0. 25000 941. 75|
1. 15000 701. 50
I

0. 30000 4. 80|
1. 00000 544. 00|
|

1. 00000 3162. 00|
|

4.50000 157. 50|
I

9. 00000 1116. 00|
|

55. 00000 1815. 00|
75. 00000 525. 00|
$ 1,459, 794. 25|

| (3) 35-1212938
| ATLAS EXCAVATING | NC.

I
UNIT PRICE AVDUNT]

1. 13000 106. 22|

|

0. 97000 517. 01

|

1. 89000 858. 06

|

0. 21000 178. 92|

I

0. 21000 791. 07|

I

1. 52000 927. 20|

I

0. 88000 14. 08|

I

1. 19000 647. 36|

|

1. 01000 3193. 62|

|

6. 27000 219. 45|

|

11. 77000 1459. 48|
|

60. 50000 1996. 50
|

77. 00000 539. 00|
|

$ 1,517, 139. 49

$ 1,517, 139. 49

UNT PRI CE AMOUNT
1. 15000 108. 10
1. 00000 533. 00
1. 90000 862. 60
0. 25000 213.00
0. 25000 941.75
1. 50000 915. 00
0. 85000 13. 60
1.15000 625. 60
1. 00000 3162. 00
6. 00000 210.00

11. 30000 1401. 20
57. 50000 1897. 50
74. 00000 518. 00

$ 1,587,803.79

$ 1,587,803.79




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 200 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,579, 469. 73 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -24437-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1136349 | (6) 35-1917625
| SCHUTT- LOOKABI LL CO | TSCHUOR, GALE COVPANY, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 ROAD REHABI LI TATI ON

TEMPORARY EROCS|I ON AND SEDI MENT CONTRQL, |
CURB | NLET PROTECTI ON [

I I
0001 105- 01925 9.000 MOS | 1603. 31000 14429. 79| 1541. 94000 13877. 46| 3006. 48000 27058. 32
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  54174. 18000 54174.18|  46223. 12000 46223.12|  39472.50000 39472. 50
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  79261. 62000 79261.62|  80000. 00000 80000. 00|  79900. 00000 79900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  47737.00000 47737.00]  31000. 00000 31000.00|  40863. 05000 40863. 05
CLEARI NG RI GHT OF VAY | | |
0005 202- 02241 52.000 m | 29. 45000 1531. 40| 4. 70000 244. 40| 27. 37000 1423. 24
GUARDRAI L, REMOVE | |
0006 202- 02278 125.000 m | 11. 77000 1471. 25| 19. 41000 2426. 25| 11. 02000 1377. 50
CURB, CONCRETE, REMOVE | |
0007 202- 02279 2282.000 m | 13. 25000 30236. 50| 16. 35000 37310. 70| 12. 67000 28912. 94
CURB AND GUTTER, REMOVE [ |
0008 202- 03875 1.000 EACH 651. 89000 651. 89| 1138. 89000 1138. 89| 637. 67000 637. 67
CONCRETE STEPS, REMOVE | | |
0009 202-51328 LUMP|  60564. 92000 60564. 92|  46977. 97000 46977. 97| 732. 05000 732.05
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0010 202-52710 1889.000 n2 | 9. 12000 17227. 68 8. 17000 15433. 13| 6. 53000 12335. 17
S| DEWALK, CONCRETE, REMOVE | |
0011 202- 60820 22918.000 n2 | 1. 98000 45377. 64| 2. 14000 49044. 52| 1. 51000 34606. 18
SURFACE M LLING ASPHALT | | |
0012 202- 74075 2.000 EACH 1132. 95000 2265. 90| 1649. 84000 3299. 68| 1421. 01000 2842. 02
OVERHEAD S| GN STRUCTURE, MONOTUBE, | |
REMOVE [ [ |
0013 203- 02080 1.837 km |  46061.01000 84614.08|  49055. 02000 90114.07|  47611. 22000 87461. 81
LI NEAR GRADI NG | | |
0014 205- 02224 639.000 m | 5. 61000 3584. 79| 6. 05000 3865. 95| 5. 21000 3329. 19
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0015 205- 02229 91.800 m | 11. 16000 1024. 49| 12. 04000 1105. 27| 10. 37000 951. 97
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0016 205- 02236 8.000 EACH 79. 31000 634. 48| 85. 55000 684. 40| 73. 68000 589. 44
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON
| 26. 32000 763. 28
I
I

I
| |
0017 205-02237 29.000 EACH 28. 33000 821. 57| 30. 55000 885. 95
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 200 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,579, 469. 73 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -24437-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1136349 | (6) 35-1917625
| SCHUTT- LOOKABI LL CO | TSCHUOR, GALE COVPANY, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0018 211- 02050 41.300 nB | 28. 90000 1193. 57| 49. 02000 2024. 53| 46. 19000 1907. 65
B BORROW | | |
0019 211- 02060 304.000 nB8 | 29. 35000 8922. 40| 40. 78000 12397. 12| 34. 73000 10557. 92
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 303-52308 900.000 My | 24. 37000 21933. 00| 36. 83000 33147. 00| 54. 59000 49131. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0021 401-05437 1135.000 My | 41. 92000 47579. 20| 45. 22000 51324. 70| 36. 00000 40860. 00
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0022 401- 05455 4018.000 My | 35. 12000 141112. 16| 37. 89000 152242. 02| 34. 00000 136612. 00
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0023 401- 05456 1826.000 My | 47. 02000 85858. 52| 50. 72000 92614. 72| 44, 00000 80344. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0024 402-05470 762.000 My | 46. 45000 35394. 90| 50. 11000 38183. 82| 40. 00000 30480. 00
HVA BASE C25.0 mm MAI NLI NE | | |
0025 406- 05520 13.800 My | 198. 27000 2736. 13| 213. 87000 2951. 41| 168. 00000 2318. 40
ASPHALT FOR TACK COAT | | [
0026 601-01522 4.000 EACH 1470. 57000 5882. 28| 1955. 36000 7821. 44| 1366. 28000 5465. 12
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0027 601-02103 3.800 m | 79. 31000 301. 38| 116. 10000 441. 18| 73. 68000 279. 98
GUARDRAI L, SHOP CURVED, WBEAM 1.905 m | | |
SPACI NG | | |
0028 601- 06037 2.000 EACH 685. 44000 1370. 88| 977. 68000 1955. 36| 636. 83000 1273. 66
GUARDRAI L END TREATMENT, | | | |
0029 601-95434 13.000 m | 266. 25000 3461. 25| 118. 96000 1546. 48| 247. 36000 3215. 68
HANDRAI L, STEEL PIPE, 37.5 mm | | |
0030 601-99105 12.000 m | 90. 64000 1087. 68| 91. 66000 1099. 92| 84. 21000 1010. 52
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0031 601-99132 1.000 EACH 141. 62000 141. 62] 122. 21000 122. 21| 131. 58000 131. 58
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0032 604- 06069 790.000 n2 | 46. 44000 36687. 60| 61. 79000 48814. 10| 26. 32000 20792. 80
CURB RAMP, CONCRETE | | |
0033 604-44251 3.500 nB8 | 898. 91000 3146. 19| 970. 15000 3395. 53| 936. 46000 3277.61
STEPS, CONCRETE | | |
0034 604-91531 2405.000 n2 | 29. 24000 70322. 20| 32. 78000 78835. 90| 31. 29000 75252. 45
S| DEWALK, CONCRETE, 100 nm | | |
0035 605-06120 125.000 m | 44, 35000 5543. 75| 76. 49000 9561. 25| 65. 26000 8157. 50
CURB, CONCRETE | |
0036 605-06150 1127.000 m | 49. 40000 55673. 80| 46. 38000 52270. 26| 68. 95000 77706. 65
CURB AND GUTTER, C, CONCRETE | | |
0037 605- 06155 86.000 m | 54. 03000 4646. 58| 75. 08000 6456. 88| 68. 95000 5929. 70

CURB AND GUTTER, CONCRETE, MODI FI ED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 200 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 579, 469. 73 ROUTE :
CALL ORDER : 200 CONTRACT I D : R -24437-A COUNTI ES :  JOHNSON
LETTI NG DATE : 11/16/99 10:00 AM DI STRICT : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-1609544 | (5) 35-1136349 | (6) 35-1917625
| SCHUTT- LOOKABI LL QO | TSCHUOR, GALE COMPANY, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0038 605- 06165 893.000 m | 47. 13000 42087. 09| 45. 85000 40944. 05| 68. 95000 61572. 35
CURB AND GUTTER, C, CONCRETE, MODIFIED | | |
0039 611- 05330 2267.000 n2 | 36. 96000 83788. 32| 43. 22000 97979. 74| 75. 39000 170909. 13
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 nm | | |
0040 611- 06497 12.000 EACH 103. 10000 1237. 20| 164. 98000 1979. 76| 95. 79000 1149. 48
MAI LBOX ASSEMBLY, SINGLE | | |
0041 611- 06498 6.000 EACH 135. 95000 815. 70| 226. 09000 1356. 54| 126. 31000 757. 86
MAI LBOX ASSEMBLY, DOUBLE | | |
0042 615- 06505 9.000 EACH 427. 48000 3847. 32| 519. 39000 4674. 51| 447. 36000 4026. 24
MONUMENT, B | | |
0043 616- 02320 228.000 n2 | 3. 50000 798. 00| 12. 95000 2952. 60| 3. 15000 718. 20
GEOTEXTI LES | | |
0044 616- 06405 41.000 My | 23. 71000 972. 11| 52. 93000 2170. 13| 35. 11000 1439. 51
Rl PRAP, REVETMENT | | |
0045 616- 95000 76.200 2 | 38. 35000 2922. 27| 55. 93000 4261. 87| 112. 77000 8593. 07
Rl PRAP, HAND LAI D, 600 nm | | |
0046 621- 01004 1.000 EACH 339. 89000 339. 89| 366. 63000 366. 63| 315. 78700 315. 78
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0047 621- 06545 0.970 My | 785. 14000 761. 59| 846. 92000 821. 51| 729. 45000 707. 57
FERTI LI ZER | | |
0048 621- 06554 178.000 kg | 11. 99000 2134. 22| 12. 93000 2301. 54| 11. 14000 1982. 92
SEED M XTURE, U | | |
0049 621- 06565 4,900 My | 603. 87000 2958. 96| 651. 38000 3191. 76| 561. 04000 2749. 10
MULCH NG MATERI AL | |
0050 621- 06567 95.000 kL | 1. 13000 107. 35| 1. 22000 115. 90| 1. 05000 99. 75
WATER | | |
0051 621- 06575 5227.000 n2 | 3.27000 17092. 29| 3. 52000 18399. 04| 3. 03000 15837. 81
SODDI NG, NURSERY | | |
0052 702-51863 135. 000 EACH 8. 55000 1154. 25| 26. 46000 3572. 10| 7. 55000 1019. 25
FI ELD DRI LLED HOLE | N CONCRETE | |
0053 703-51032 1602. 000 kg | 2. 93000 4693. 86| 1. 73000 2771. 46| 1. 80000 2883. 60
RElI NFORCI NG STEEL, EPOXY COATED | |
0054 704-51002 8.800 nB | 1213. 18000 10675. 98| 285. 03000 2508. 26| 1079. 21000 9497. 05
CONCRETE, C, SUPERSTRUCTURE | | |
0055 706-51025 18.000 m | 402. 07000 7237. 26| 520. 24000 9364. 32| 441. 05000 7938. 90
CONCRETE, C, RAILING | |
0056 709-51821 LUWP| 878. 48000 878. 48| 12221. 00000 12221. 00| 663. 14000 663. 14
SURFACE SEAL | | |
0057 711- 05396 LUMP| 4591. 10000 4591. 10| 3332. 67000 3332. 67| 3789. 36000 37809. 36

REPLACE DECCRATI VE | SLAND | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 200 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,579, 469. 73 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -24437-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1136349 | (6) 35-1917625
| SCHUTT- LOOKABI LL CO | TSCHUOR, GALE COVPANY, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0058 714-04802 105.100 n2 | 246. 70000 25928. 17| 168. 50000 17709. 35| 501. 51000 52708. 70
CONCRETE MODULAR BLOCK WALL | | |
0059 715-05048 1408.000 m | 8. 18000 11517. 44| 10. 82000 15234. 56| 9. 32000 13122. 56
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0060 715-05149 493.000 m | 101. 49000 50034. 57| 109. 65000 54057. 45| 213. 24000 105127. 32
PIPE, TYPE 2, O RCULAR 300 nm [ [ [
0061 715-05151 234.000 m | 96. 14000 22496. 76| 113. 16000 26479. 44| 127. 95000 29940. 30
PIPE, TYPE 2, O RCULAR 375 mm [ [ |
0062 715-05152 6.000 m | 146. 41000 878. 46| 426. 81000 2560. 86| 1009. 14000 6054. 84
PIPE, TYPE 2, O RCULAR 450 mm [ [ |
0063 715-91361 6.000 m | 28. 15000 168. 90| 42. 77000 256. 62| 36. 84000 221.04
PIPE, PVC, 150 nm | | [
0064 718-04880 1.000 EACH 326. 81000 326. 81| 977. 68000 977. 68| 842. 08000 842.08
OUTLET PROTECTOR, A | | |
0065 718-52610 224.000 n8 | 43. 70000 9788. 80| 39. 72000 8897. 28| 34. 21000 7663. 04
AGGREGATE FOR UNDERDRAI NS | | [
0066 718-99153 3561.000 n2 | 2.93000 10433. 73| 2. 02000 7193. 22| 1. 74000 6196. 14
GEOTEXTI LES FOR UNDERDRAI N | | [
0067 720-03757 2.000 EACH 3028. 92000 6057. 84| 2024. 86000 4049. 72| 2127. 86000 4255.72
MANHOLE, C15 | | [
0068 720- 44000 45,000 EACH 529. 00000 23805. 00| 488. 70000 21991. 50| 290. 69000 13081. 05
CASTING ADJUST TO GRADE | [ |
0069 720-44025 1.000 EACH 743. 83000 743. 83| 754. 71000 754. 71| 671. 41000 671. 41
CASTING 4, FURNI SH AND ADJUST TO GRADE | | |
0070 720- 45030 8.000 EACH 841. 26000 6730. 08| 1199. 47000 9595. 76| 1003. 42000 8027. 36
I NLET, E7 | | |
0071 720- 45205 1.000 EACH 2087. 25000 2087. 25| 1466. 44000 1466. 44| 1743. 64000 1743. 64
CATCH BASI N, A2 | | [
0072 720-45235 2.000 EACH 1387. 00000 2774. 00| 1268. 74000 2537. 48| 923. 52000 1847. 04
CATCH BASI N, E7 | | [
0073 720- 45410 15. 000 EACH 1888. 99000 28334. 85| 1505. 04000 22575. 60| 1219. 88000 18298. 20
MANHOLE, C4 | | |
0074 720-98174 4.000 EACH 1588. 31000 6353. 24| 2092. 68000 8370. 72| 1527. 32000 6109. 28
| NLET, B15 | | [
0075 720- 98555 7.000 EACH 1650. 19000 11551. 33| 2164. 67000 15152. 69| 1527. 47000 10692. 29
I NLET, C15 | | [
0076 720-99416 3.000 EACH 1868. 69000 5606. 07| 2393. 05000 7179. 15| 1572. 17000 4716. 51
CATCH BASI N, B15 | | |
0077 720-99417 12. 000 EACH 2031. 38000 24376. 56| 2153. 78000 25845. 36| 1633. 04000 19596. 48
CATCH BASI N, C15 | | |
0078 722-51401 11.700 n2 | 232. 55000 2720. 84| 90. 45000 1058. 26| 576. 34000 6743. 18

BRI DGE DECK PATCHING FULL DEPTH | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 200 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,579, 469. 73 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -24437-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1136349 | (6) 35-1917625
| SCHUTT- LOOKABI LL CO | TSCHUOR, GALE COVPANY, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0079 722-51852 11.700 n2 | 182. 50000 2135. 25| 66. 39000 776. 76| 383. 52000 4487. 18
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0080 801-06207 4359.000 m | 3. 29000 14341. 11| 3. 67000 15997. 53| 3. 05000 13294. 95
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0081 801- 06606 46. 000 EACH 130. 29000 5993. 34| 158. 87000 7308. 02] 121. 05000 5568. 30
BARRI CADE, |11B | | |
0082 801- 06640 54.000 EACH 101. 97000 5506. 38| 140. 54000 7589. 16| 94. 73000 5115. 42
CONSTRUCTI ON SI GN, A | | |
0083 801-06710 300. 000 DAY | 13. 60000 4080. 00| 22. 00000 6600. 00| 12. 63000 3789. 00
FLASH NG ARROW S| GN | | |
0084 801-06775 LUWP| 111685. 99000 111685. 99| 53606. 81000 53606. 81| 54776. 77000 54776. 77
MAI NTAI NI NG TRAFFI C | | |
0085 802- 02475 40. 000 EACH 101. 97000 4078. 80| 73. 33000 2933. 20| 63. 16000 2526. 40
SIGN, PANEL, REMOVE AND RELOCATE | | |
0086 802- 76025 11.610 n2 | 424. 86000 4932. 62| 185. 51000 2153. 77| 159. 78000 1855. 05

SI GN, SHEET, ENCAPSULATED LENS W TH | [ I
LEGEND, 2.03 nm TH CKNESS | | I

0087 802- 76055 83.400 m | 11. 33000 944. 92| 10. 02000 835. 67 8. 63000 719. 74
SI GN POST, A | | |

0088 805- 02327 7.000 EACH 396. 53000 2775. 71| 201. 65000 1411. 55| 173. 68000 1215. 76
SI GNAL DETECTCR HOUSI NG ADJUST TO GRADE| | [

0089 805- 78470 1372.000 m | 0. 85000 1166. 20| 1. 22000 1673. 84| 1. 05000 1440. 60
SI GNAL CABLE, ROADVWAY LOOP, 1C 14GA | | |

0090 805- 78510 258.000 m | 8. 49000 2190. 42| 4. 28000 1104. 24| 3. 68000 949. 44
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |

0091 808- 06701 94.000 m | 0. 97000 91. 18| 1. 32000 124. 08| 0. 89000 83. 66
LINE, THERMOPLASTIC, BROKEN, W TE, | | |
100nm | | |

0092 808- 06703 533.000 m | 0. 97000 517. 01 1. 12000 596. 96| 0. 89000 474.37
LINE, THERMOPLASTIC, SOLID, WH TE, 100mmi | |

0093 808- 06705 454.000 m | 3. 00000 1362. 00| 2. 20000 998. 80| 2. 79000 1266. 66
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | | |
nmm I I I

0094 808- 06713 852.000 m | 0. 22000 187. 44| 0. 24000 204. 48 0. 20000 170. 40
LINE, PAINT, SOLID, WH TE, 100 nm | | |

0095 808- 06714 3767.000 m | 0. 22000 828. 74| 0. 24000 904. 08 0. 20000 753. 40
LINE, PAINT, SOLID, YELLOW 100 mm | | |

0096 808- 06716 610.000 m | 1. 13000 689. 30| 1. 77000 1079. 70| 1. 05000 640. 50
LI NE, REMOVE | | |

0097 808- 75047 16.000 m | 0. 33000 5. 28] 0. 98000 15. 68| 0. 31000 4.96

LINE, PAINT, SCLID, YELLOW 150 nm | [ I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 200 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,579, 469. 73 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -24437-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1136349 | (6) 35-1917625
| SCHUTT- LOOKABI LL CO | TSCHUOR, GALE COVPANY, | NC. | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0098 808- 75240 544.000 m | 0. 97000 527. 68| 1. 32000 718. 08| 0. 89000 484. 16
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100Mm | | |
0099 808- 75245 3162.000 m | 0. 97000 3067. 14| 1. 12000 3541. 44| 0. 89000 2814. 18
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | |
0100 808- 75278 35.000 m | 4, 47000 156. 45 6. 97000 243. 95| 4. 16000 145. 60

TRANSVERSE MARKI NGS, THERMOPLASTI C, [
SOLI D, YELLON CROSSHATCH LINE, 300mm |

I
|
|
0101 808- 75297 124.000 m | 8. 95000 1109. 80| 13. 08000 1621. 92| 8. 32000 1031. 68
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LI NE, 600mm | | |
0102 808- 75320 33.000 EACH 56. 65000 1869. 45| 67. 22000 2218. 26 52. 63000 1736. 79
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0103 808- 75325 7.000 EACH 79. 31000 555. 17| 85. 55000 598. 85| 73. 68000 515. 76
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
SECTI ON TOTALS | $ 1,591, 209. 42| $ 1,604, 923. 66| $ 1,638,129.53
------------------------------------------ o m m e e e e o m e et e e e e e et e e e e e e e e e e e e e e memeeeeoeo--

CONTRACT TOTALS | $ 1,591, 209. 42| $ 1,604, 923. 66| $ 1,638,129.53




ENG NEER S ESTI MATE: $ 1, 579, 469. 73

CALL CRDER : 200

LETTI NG DATE : 11/16/99 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :

DI STRI CT

R -24437-A
SEYMOUR DI STRI CT

ROUTE

DATE : 11/22/99
PAGE : 200 -13

COUNTI ES : JOHNSON

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

SECTI ON 0001 ROAD REHABI LI TATI ON

0001 105-01925 9. 000
FIELD OFFICE, 51.1 n?2
0002 105- 06845
CONSTRUCTI ON ENG NEERI NG
0003 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON
0004 201-52370
CLEARI NG RI GHT CF WAY

0005 202-02241 52. 000
GUARDRAI L, REMOVE

0006 202-02278 125. 000
CURB, CONCRETE, REMOVE

0007 202-02279 2282. 000
CURB AND GUTTER, REMOVE

0008 202-03875 1. 000

CONCRETE STEPS, REMOVE

0009 202-51328
PRESENT STRUCTURE, REMOVE PORTI ONS

0010 202-52710 1889. 000
S| DEWALK, CONCRETE, REMOVE

0011 202-60820 22918. 000
SURFACE M LLING ASPHALT

0012 202-74075 2.000
OVERHEAD SI GN STRUCTURE, MONOTUBE,
REMOVE

0013 203-02080 1.837
LI NEAR GRADI NG
0014 205-02224 639. 000

m
TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,

PERI METER PROTECTI ON
0015 205-02229 91. 800

| (7) 35-1357381
| O MARA, DAVE CONTRACTCR

m |

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,

STRAW BALE DI TCH CHECK
0016 205-02236 8. 000

I
EACH|

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,

DRCOP | NLET PROTECTI ON
0017 205-02237 29. 000

|
EACH|

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL,

CURB | NLET PROTECTI ON

UNI'T PR CE

1100.
42000.
96500.
56700.

42.

10.

10.
650.
11900.
11.

1.

2100.

124900.

5.

11.

75.

25.

00000
00000
00000
00000
00000
00000
00000
00000
00000
00000
50000

00000

00000

50000

00000

00000

00000

ANOUNT]|

9900.
42000.
96500.
56700.

2184.

1250.
22820.

650.
11900.
20779.
34377.

4200.

229441.

3514.

1009.

600.

725.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 200 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,579, 469. 73 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -24437-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (7) 35-1357381 | |
| O MARA, DAVE CONTRACTCR | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0018 211- 02050 41.300 n8 | 36. 00000 1486. 80| |
B BORROW | | |
0019 211- 02060 304.000 n8 | 36. 00000 10944. 00| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0020 303- 52308 900.000 My | 36. 00000 32400. 00| |
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0021 401- 05437 1135.000 My | 54. 00000 61290. 00| |
QY QA HVA BASE 25.0 mm MAI NLI NE | | |
0022 401- 05455 4018.000 My | 39. 00000 156702. 00| |
QY QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE] | |
0023 401- 05456 1826.000 My | 54. 00000 98604. 00| |
QY QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0024 402- 05470 762.000 My | 49. 00000 37338. 00| |
HVA BASE C25.0 mm MAI NLI NE | | |
0025 406- 05520 13.800 My | 175. 00000 2415. 00| |
ASPHALT FOR TACK COAT | | |
0026 601-01522 4.000 EACH 1900. 00000 7600. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0027 601-02103 3.800 m | 55. 00000 209. 00| |
GUARDRAI L, SHOP CURVED, WBEAM 1.905 m | | |
SPACI NG | | |
0028 601- 06037 2.000 EACH 725. 00000 1450. 00| |
GUARDRAI L END TREATMENT, | | | |
0029 601- 95434 13.000 m | 625. 00000 8125. 00| |
HANDRAI L, STEEL PIPE, 37.5 mm | | |
0030 601- 99105 12.000 m | 45. 00000 540. 00| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0031 601- 99132 1.000 EACH 65. 00000 65. 00| |
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0032 604- 06069 790.000 n2 | 41. 00000 32390. 00| |
CURB RAMP, CONCRETE | | |
0033 604- 44251 3.500 n8 | 1000. 00000 3500. 00| |
STEPS, CONCRETE | [ |
0034 604- 91531 2405.000 12 | 37. 00000 88985. 00| |
SI DEWALK, CONCRETE, 100 mm | | |
0035 605- 06120 125.000 m | 69. 00000 8625. 00| |
CURB, CONCRETE | | |
0036 605- 06150 1127.000 m | 88. 00000 99176. 00| |
CURB AND GUTTER, C, CONCRETE | | |
0037 605- 06155 86.000 m | 92. 00000 7912. 00| |
|

CURB AND GUTTER, CONCRETE, MODI FI ED | |



REPLACE DECCRATI VE | SLAND

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 200 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 579, 469. 73 ROUTE :
CALL ORDER : 200 CONTRACT I D : R -24437-A COUNTI ES :  JOHNSON
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (7) 35-1357381 | |
| O MARA, DAVE CONTRACTCR | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
0038 605- 06165 893.000 m | 92. 00000 82156. 00| |
CURB AND GUTTER, C, CONCRETE, MODIFIED | | |
0039 611- 05330 2267.000 n2 | 54. 00000 122418. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
150 nm | | |
0040 611- 06497 12.000 EACH| 155. 00000 1860. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0041 611- 06498 6.000 EACH 200. 00000 1200. 00| |
MAI LBOX ASSEMBLY, DOUBLE | | |
0042 615- 06505 9.000 EACH 400. 00000 3600. 00| |
MONUMENT, B | | |
0043 616- 02320 228.000 n2 | 1. 25000 285. 00| |
GEOTEXTI LES | | |
0044 616- 06405 41.000 My | 25. 00000 1025. 00| |
Rl PRAP, REVETMENT | | |
0045 616- 95000 76.200 n2 | 54. 00000 4114. 80| |
Rl PRAP, HAND LAI D, 600 nm | | |
0046 621- 01004 1.000 EACH 400. 00000 400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0047 621- 06545 0.970 My | 750. 00000 727. 50| |
FERTI LI ZER | | |
0048 621- 06554 178.000 kg | 12. 00000 2136. 00| |
SEED M XTURE, U | | |
0049 621- 06565 4.900 My | 600. 00000 2940. 00| |
MULCH NG MATERI AL | | |
0050 621- 06567 95.000 kL | 1. 00000 95. 00| |
WATER | | |
0051 621- 06575 5227.000 n2 | 3.20000 16726. 40| |
SODDI NG, NURSERY | | |
0052 702-51863 135. 000 EACH| 16. 00000 2160. 00| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0053 703-51032 1602. 000 kg | 2. 00000 3204. 00| |
RElI NFORCI NG STEEL, EPOXY COATED | | |
0054 704-51002 8.800 nB | 2400. 00000 21120. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0055 706- 51025 18.000 m | 1600. 00000 28800. 00| |
CONCRETE, C, RAILING | | |
0056 709-51821 LUVP| 3500. 00000 3500. 00| |
SURFACE SEAL | | |
0057 711- 05396 LUWP| 18000. 00000 18000. 00| |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/22/99
PAGE : 200 -16

ENG NEER S ESTI MATE: $ 1,579, 469. 73 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -24437-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1357381 | |
| O MARA, DAVE CONTRACTOR | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0058 714-04802 105.100 n2 | 350. 00000 36785. 00| |
CONCRETE MODULAR BLOCK WALL | | |
0059 715-05048 1408.000 m | 18. 00000 25344. 00| |
PIPE, TYPE 4, O RCULAR 150 nm [ [ |
0060 715-05149 493.000 m | 115. 00000 56695. 00| |
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0061 715-05151 234.000 m | 120. 00000 28080. 00| |
PIPE, TYPE 2, O RCULAR 375 nm [ [ |
0062 715-05152 6.000 m | 140. 00000 840. 00| |
PIPE, TYPE 2, O RCULAR 450 mm [ [ |
0063 715-91361 6.000 m | 90. 00000 540. 00| |
PIPE, PVC, 150 nm | | [
0064 718-04880 1.000 EACH 195. 00000 195. 00| |
OUTLET PROTECTOR, A | | |
0065 718-52610 224.000 n8 | 37. 00000 8288. 00| |
AGGREGATE FOR UNDERDRAI NS | [ [
0066 718-99153 3561.000 n2 | 1. 35000 4807. 35| |
GEOTEXTI LES FOR UNDERDRAI N | | [
0067 720-03757 2.000 EACH 2400. 00000 4800. 00| |
MANHOLE, C15 | | [
0068 720- 44000 45. 000 EACH 245. 00000 11025. 00| |
CASTI NG ADJUST TO GRADE | [ [
0069 720- 44025 1.000 EACH 440. 00000 440. 00| |
CASTING 4, FURNI SH AND ADJUST TO GRADE | | |
0070 720- 45030 8.000 EACH| 900. 00000 7200. 00| |
I NLET, E7 | | |
0071 720-45205 1.000 EACH 1300. 00000 1300. 00| |
CATCH BASI N, A2 | [ [
0072 720-45235 2.000 EACH 1200. 00000 2400. 00| |
CATCH BASI N, E7 | [ [
0073 720-45410 15. 000 EACH| 1900. 00000 28500. 00| |
MANHOLE, C4 | | |
0074 720-98174 4.000 EACH 1525. 00000 6100. 00| |
| NLET, B15 | [ [
0075 720- 98555 7.000 EACH| 1575. 00000 11025. 00| |
I NLET, C15 | [ [
0076 720-99416 3.000 EACH 2000. 00000 6000. 00| |
CATCH BASI N, B15 | | |
0077 720-99417 12. 000 EACH| 1900. 00000 22800. 00| |
CATCH BASI N, C15 | | |
0078 722-51401 11.700 n2 | 445, 00000 5206. 50| |
|

BRI DGE DECK PATCHI NG, FULL DEPTH



ENG NEER S ESTI MATE: $ 1, 579, 469. 73
CALL CRDER : 200
LETTI NG DATE : 11/16/99 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

R -24437-A
SEYMOUR DI STRI CT

ROUTE

DATE : 11/22/99
PAGE : 200 -17

COUNTI ES : JOHNSON

| (7) 35-1357381
| O MARA, DAVE CONTRACTCR

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0079 722-51852 11.700 n2 |
BRI DGE DECK PATCHI NG PARTI AL DEPTH |
0080 801-06207 4359.000 m |

TEMPORARY PAVEMENT MARKI NG REMOVABLE,
100 mMm

|

0081 801- 06606 46.000 EACH
BARRI CADE, |11B |
0082 801- 06640 54.000 EACH
CONSTRUCTI ON SIGN, A |
0083 801- 06710 300. 000 DAY |
FLASHI NG ARROW SI GN |
0084 801- 06775 LUMP|
MAI NTAI NI NG TRAFFI C |
0085 802- 02475 40.000 EACH
SIGN, PANEL, REMOVE AND RELOCATE |
0086 802- 76025 11.610 n2 |

SI GN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 nm TH CKNESS |
0087 802- 76055 83.400 m |

SI GN PCST, A |
0088 805- 02327 7.000 EACH
SI GNAL DETECTOR HOUSI NG, ADJUST TO GRADE|
0089 805-78470 1372.000 m |
S| GNAL CABLE, ROADWAY LOCP, 1C 14GA |
0090 805-78510 258.000 m |
SI GNAL CABLE, 2C 16GA., SHI ELDED |
0091 808-06701 94.000 m

I
LI NE, THERMOPLASTI C, BROKEN, WH TE, |
100nMm |

I

0092 808- 06703 533.000 m
LINE, THERMOPLASTIC, SOLID, WH TE, 100mm
0093 808- 06705 454,000 m |
LINE, THERMOPLASTIC, SOLID, WA TE, 200 |
nmm I
0094 808- 06713 852.000 m |
LINE, PAINT, SOLID, WH TE, 100 nm |
0095 808- 06714 3767.000 m |
LINE, PAINT, SOLID, YELLOW 100 mm |
0096 808- 06716 610.000 m |
LI NE, REMOVE |
0097 808- 75047 16.000 m |

LINE, PAINT, SCLID, YELLOW 150 nm |

325.

3.

125.

99.

13.

78900.

450.

200.

34.

525.

UNI'T PR CE

3802.

00000

20000

00000

00000

00000

00000

00000

00000

00000
00000

. 75000
. 50000

. 00000

. 00000

. 00000

. 20000

. 20000

. 25000

. 35000

ANOUNT]|

13948.

5750

5346

3900

78900

18000

2322

2835.
3675.
1029.
1161.

94.

533.

1362.

170.
753.

762.

50|

I
80
I
I

. 00|

. 00|

. 00|

. 00|

. 00|

. 00|

|
I
60
I
00|
I
00|
I
00|
I
00|
I
I
00|
|
00|
|
I
40|
I
40|
|
50|
|

.60

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 11/22/99
PAGE : 200 -18

ENG NEER S ESTI MATE: $ 1,579, 469. 73 ROUTE :
CALL ORDER . 200 CONTRACT ID : R -24437-A COUNTI ES : JOHNSON
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (7) 35-1357381
| O MARA, DAVE CONTRACTCR
LINE NO/ | TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT]|

__________________________________________ e e e e e e e e e e mm e mmm———a
0098 808- 75240 544.000 m | 1. 00000 544. 00|
LI NE, THERMOPLASTI C, BROKEN, YELLOW | |
100mMm | |
0099 808- 75245 3162.000 m | 1. 00000 3162. 00|
LI NE, THERMOPLASTIC, SCLID, YELLOW | |
100mm | |
0100 808- 75278 35.000 m | 4.50000 157. 50|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ |
SOLI D, YELLOW CROSSHATCH LI NE, 300mm | |
0101 808- 75297 124.000 m | 9. 00000 1116. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 600nm | |
0102 808- 75320 33.000 EACH 55. 00000 1815. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARROWV |
0103 808- 75325 7.000 EACH 75. 00000 525. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) |
SECTI ON TOTALS | $ 1,934, 816. 25|

CONTRACT TOTALS [ $ 1,934, 816.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99
PAGE : 214 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 80, 907. 71 ROUTE : US 41
CALL ORDER . 214 CONTRACT ID : R -24726-B COUNTIES : VI QO
LETTI NG DATE : 11/16/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 07/15/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 9984000
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1817574 YARDBERRY LANDSCAPE $ 83, 550. 36 100. 0000%
2 35-0734255 WABASH VALLEY ASPHALT CO $ 86, 472. 12 103. 4970%
| (1) 35-1817574 | (2) 35-0734255 [
| YARDBERRY LANDSCAPE | WABASH VALLEY ASPHALT CO |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o mm m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e aaa oo
SECTI ON 0001  SCENI C EASEMENTS
I | |
0001 105- 06790 4.000 MBS | 1100. 00000 4400. 00| 1832. 25000 7329. 00|
FIELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 6000. 00000 6000. 00| 488. 20000 488. 20|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP| 3000. 00000 3000. 00| 4600. 00000 4600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02278 80.000 m | 38. 00000 3040. 00| 30. 65000 2452. 00|
CURB, CONCRETE, REMOVE | | I
0005 305- 05204 20.000 My | 100. 00000 2000. 00| 96. 51000 1930. 20|
HVA FOR PATCHI NG | | |
0006 409- 52456 50.000 n2 | 5. 00000 250. 00| 1. 72000 86. 00|
Bl TUM NOUS MATERI AL FOR TACK COAT | | |
0007 604- 06069 83.000 n2 | 72. 00000 5976. 00| 41. 75000 3465. 25|
CURB RAMP, CONCRETE | | |
0008 604- 91531 952.000 n2 | 32. 00000 30464. 00| 40. 01000 38089. 52|
S| DEWALK, CONCRETE, 100 mm | | [
0009 605- 06120 80.000 m | 58. 00000 4640. 00| 71. 20000 5696. 00|
CURB, CONCRETE | | |
0010 616- 02320 165.000 n2 | 4. 00000 660. 00| 1. 71000 282. 15|
GEOTEXTI LES | | |
0011 616- 06405 83.270 My | 50. 00000 4163. 50| 31. 72000 2641. 32|
R PRAP, REVETMVENT | | |
0012 621- 06560 225.000 n2 | 2. 00000 450. 00| 7.26000 1633. 50|
MULCHED SEEDI NG, U | | |
0013 621- 06570 75.000 n8 | 35. 00000 2625. 00| 79. 96000 5997. 00|
TOP SO L | | |
0014 621- 06575 320.000 n2 | 6. 00000 1920. 00| 13. 20000 4224. 00|
SODDI NG, NURSERY | | [
0015 801- 06640 15.000 EACH| 75. 00000 1125. 00| 55. 00000 825. 00|

CONSTRUCTI ON SIGN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 11/22/99

PACGE : 214 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $

CALL CRDER : 214

LETTI NG DATE : 11/16/99 10:00 AM

80, 907. 71 RQUTE : US 41

R -24726-B COUNTIES : VI GO

CONTRACT I D :
: CRAWFORDSVI LLE DI STRI CT

DI STRI CT

SET- AS| DE :

| (1) 35-1817574
| YARDBERRY LANDSCAPE

| (2) 35-0734255 |
| WABASH VALLEY ASPHALT CO |
LINE NO / | TEM CODE / ALT

I I
AMOUNT] ANMOUNT]

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE UNIT PRI CE UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0016 801- 06710 20.000 DAY | 40. 00000 800. 00| 19. 80000 396. 00|
FLASH NG ARROW SI GN | | |
0017 801- 06775 LUMP| 8000. 00000 8000. 00| 4197. 90000 4197. 90|
MAI NTAI NI NG TRAFFI C | | |
0018 802- 02489 8.540 m | 44. 30000 378. 32| 35. 75000 305. 31]
SI GN POST, SQUARE, REI NFORCED ANCHOR | | [
BASE | | |
0019 802- 74046 6.000 EACH 100. 00000 600. 00| 55. 00000 330. 00|
SI GN ASSEMBLY, U CHANNEL POSTS, RELOCATE] | |
0020 802- 76025 1.160 n2 | 269. 00000 312. 04 182. 05000 211. 18|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0021 805- 01843 2.000 EACH 750. 00000 1500. 00| 95. 34000 190. 68|
SI GNAL HANDHOLE ADJUST TO GRADE | | |
0022 808- 06368 8.000 m | 27. 50000 220. 00| 24. 20000 193. 60|
TRANSVERSE MARKI NG, REMOVE | | |
0023 808- 75260 85.000 m | 8. 10000 688. 50| 7. 15000 607. 75|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 300 mm | | |
0024 808- 75297 8.000 m | 16. 25000 130. 00| 14. 30000 114. 40|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LI NE, 600mm | | |
0025 808- 75300 52.000 m | 4.00000 208. 00| 3. 58000 186. 16|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSVALK LINE, 150mm | | |
SECTI ON TOTALS | $ 83, 550. 36| $ 86, 472. 12
______________________________________________________________________ o
CONTRACT TOTALS | $ 83, 550. 36| $ 86, 472. 12







